SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 130 CONTRACT ID : IR-35962-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, CLEARING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 559.000 TON
10 205-06934 TEMPORARY MULCH 37.000 TON
11 205-09543 NO 2 STONE 2,008.000 TON
12 205-11585 TEMPORARY FILTER BERM 3,571.000 LEFT
13 205-11586 TEMPORARY FILTER STONE 238.000 TON
14 205-11586 TEMPORARY FILTER STONE 776.000 TON
15 205-11587 TEMPORARY GEOTEXTILE 663.000 SYS
16 603-97461 TEMPORARY FENCE 420.000 LET
17 616-07210 FIBER ROLL 6,418.000 LET
18 628-09401 FIELD OFFICE, A 8.000 MOS
19 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
20 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
21 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
22 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 8.000 MOS
23 801-03291 CONSTRUCTION SIGN, D 73.000 EACH



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER : 170 CONTRACT ID : R -30427-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09367 INSPECTION HOLE, 3 FT DEPTH OR LESS 12.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02279 CURB AND GUTTER, REMOVE 30.000 LFT
12 202-90277 DETECTOR HOUSING, REMOVE 12.000 EACH
13 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 50.000 TON
14 303-01180 COMPACTED AGGREGATE, NO. 53 205.000 TON
15 304-07491 HMA PATCHING, TYPE C 118.000 TON
16 304-07491 HMA PATCHING, TYPE C 352.000 TON
17 306-08034 MILLING, ASPHALT, 1 1/2 IN 37,669.000 SYS
18 306-08432 MILLING, APPROACH 2,674.000 SYS
19 401-06264 PROFILOGRAPH, HMA LUMP LUMP
20 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 3,108.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 14,859.000 LFT
22 401-11785 LIQUID ASPHALT SEALANT 14,859.000 LFT
23 406-05520 ASPHALT FOR TACK COAT 16.000 TON
24  604-06070 SIDEWALK, CONCRETE 658.000 SYS
25 604-07894 CURB RAMP, CONCRETE, A 14.000 SYS
26 604-07896 CURB RAMP, CONCRETE, B 21.000 SYs
27 604-07900 CURB RAMP, CONCRETE, F 100.000 SYS
28  604-07901 CURB RAMP, CONCRETE, G 44.000 SYS
29  604-07902 CURB RAMP, CONCRETE, H 101.000 SYS
30 604-07903 CURB RAMP, CONCRETE, K 89.000 SYs
31 604-11738 DETECTABLE WARNING ELEMENT 26.000 LFT
32 605-02278 CURB, REMOVE 1,151.000 LET
33 605-06120 CURB, CONCRETE 1,151.000 LET
34 610-07488 HMA FOR APPROACHES, TYPE C 234.000 TON
35 621-06575 SODDING, NURSERY 115.000 SYs
36 628-09402 FIELD OFFICE, B 6.000 MOS
37 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
38 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
39 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
40 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
41 720-44000 CASTING, ADJUST TO GRADE 11.000 EACH
42 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
43 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 25.000 EACH
44 801-01505 TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY) 9.000 EACH
45 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
46 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 1,950.000 LFT
47 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABRLE, 4 IN 1,950.000 LFT
48 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 25.000 EACH
49 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY) 9.000 EACH
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CALL ORDER : 170 CONTRACT ID : R -30427-A

SECTION NO. 0001 ASPHALT RESURFACE

50 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 525.000 LFT
51 801-06640 CONSTRUCTION SIGN, A 29.000 EACH
52 801-06775 MAINTAINING TRAFFIC LUMP LUMP
53 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 6,683.000 LET
54 805-78785 SIGNAL DETECTOR HOUSING 12.000 EACH
55 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 2,311.000 LFT
56 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 10,488.000 LFT
57 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
58 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 860.000 LEFT
59 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 18,824.000 LEFT
60 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 525.000 LFT
61 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 2,103.000 LEFT
62 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 25.000 EACH
63 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 9.000 EACH
64 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 291.000 EACH

65 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 310.000 EACH
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CALL ORDER : 180 CONTRACT ID : R -31090-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 203-02000 EXCAVATION, COMMON 1.000 CYs
10 205-06937 TEMPORARY SILT FENCE 171.000 LFT
11 211-02050 B BORROW 58.000 CYS
12 616-02320 GEOTEXTILES 39.000 SYS
13 616-05688 RIPRAP, CLASS 1 24.000 TON
14 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
15 621-06559 MULCHED SEEDING, R 63.000 SYS
16 725-11033 LINER PIPE THERMOPLASTIC CIRCULAR 4.9-5.0 SFT 45.000 LEFT
17 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
18 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 190 CONTRACT ID : R -33708-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-01015 CLEARING AND GRUBBING LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-01405 CONTAMINATED SOIL, REMOVE AND DISPOSE 200.000 CYS
14 202-02240 PAVEMENT REMOVAL 18,556.000 SYS
15 202-02278 CURB, CONCRETE, REMOVE 156.000 LFT
16 202-74035 SIGN, REMOVE 1.000 EACH
17 202-91840 FENCE, CHAIN LINK, REMOVE 160.000 LFT
18 202-96133 PIPE, REMOVE 265.000 LFT
19 202-96133 PIPE, REMOVE 8,536.000 LFT
20 202-96430 FENCE AND POSTS, REMOVE LUMP LUMP
21 203-02000 EXCAVATION, COMMON 13,759.000 cys
22 203-02070 BORROW 3,370.000 cys
23 205-06933 TEMPORARY INLET PROTECTION 35.000 EACH
24 205-06937 TEMPORARY SILT FENCE 8,901.000 LFT
25 205-09543 NO 2 STONE 100.000 TON
26 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 160.000 LFT
27 207-08204 SUBGRADE TREATMENT, TYPE IT 5,947.000 SYS
28 207-08267 SUBGRADE TREATMENT, TYPE IIIA 3,789.000 SYS
29 207-09934 SUBGRADE TREATMENT, TYPE IB 23,460.000 SYS
30 211-02050 B BORROW 4.000 cys
31 211-092064 STRUCTURAL BACKFILL, TYPE 1 4,990.000 CYS
32 213-09270 FLOWABLE BACKFILL, REMOVABLE 51.000 CYS
33 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 7,224.000 TON
34 302-07455 DENSE GRADED SUBBASE 156.000 CYS
35 303-01180 COMPACTED AGGREGATE, NO. 53 218.000 TON
36 303-07449 COMPACTED AGGREGATE, NO. 73 40.000 TON
37 304-07489 HMA PATCHING, TYPE A 140.000 TON
38 304-07490 HMA PATCHING, TYPE B 86.000 TON
39 306-08034 MILLING, ASPHALT, 1 1/2 IN 5,851.000 SYS
40 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 2,209.000 TON
41 401-07371 QC/OA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 385.000 TON
42 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 2,286.000 TON
43 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 3,658.000 TON
44 401-10258 JOINT ADHESIVE, SURFACE 3,323.000 LFT
45 401-10259 JOINT ADHESIVE, INTERMEDIATE 3,323.000 LFT
46 401-11785 LIQUID ASPHALT SEALANT 3,323.000 LFT
47 402-10084 HMA FOR TEMPORARY PAVEMENT, B 710.000 TON
48 406-05520 ASPHALT FOR TACK COAT 12.000 TON
49 502-06999 PCCP, 8 IN 748.000 SYS
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CALL ORDER : 190 CONTRACT ID : R -33708-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 502-11543 PCCP, 4 IN. 261.000 SYS
51 503-05240 D-1 CONTRACTION JOINT 598.000 LFT
52 506-06333 PCCP PATCHING, FULL DEPTH 47.000 SYS
53 603-11002 FENCE, GATE CHAIN LINK, 72" X 24' 2.000 EACH
54 603-92636 FENCE, CHAIN LINK, 72 IN 80.000 LET
55 603-97442 FENCE GATE, CHAIN LINK, 72 IN X 32 FT 1.000 EACH
56 604-05528 HMA FOR SIDEWALK 355.000 TON
57 604-06070 SIDEWALK, CONCRETE 998.000 SYS
58 604-07897 CURB RAMP, CONCRETE, C 53.000 SYS
59 604-07901 CURB RAMP, CONCRETE, G 53.000 SYS
60 604-07903 CURB RAMP, CONCRETE, K 9.000 SYS
61 604-07904 CURB RAMP, CONCRETE, L 43.000 SYS
62 605-06120 CURB, CONCRETE 764.000 LET
63 605-06121 CURB, CONCRETE, B 3,344.000 LFT
64 605-06140 CURB AND GUTTER, CONCRETE 7,195.000 LET
65 605-06245 CENTER CURB, B, CONCRETE 76.000 SYS
66 605-08636 CURB AND GUTTER, TURNOUT, COMBINED 434.000 LET
67 605-97937 CURB AND GUTTER, ROLL CURB 571.000 LFT
68 608-04395 AGGREGATE FOR SHOULDER DRAINS 12,121.000 TON
69 610-07486 HMA FOR APPROACHES, TYPE A 714.000 TON
70 610-0844¢6 PCCP FOR APPROACHES, 6 IN 314.000 SYS
71 610-09108 PCCP FOR APPROACHES, 9 IN 1,794.000 SYS
72  611-06497 MAILBOX ASSEMBLY, SINGLE 11.000 EACH
73 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
74 615-06505 MONUMENT, B 31.000 EACH
75 615-06510 MONUMENT, C 11.000 EACH
76 615-06515 MONUMENT, D 1.000 EACH
77 616-02320 GEOTEXTILES 196.800 SYS
78 616-06405 RIPRAP, REVETMENT 72.000 TON
79 616-06451 RIPRAP, UNIFORM 1.200 TON
80 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
81 621-02770 EROSION CONTROL BLANKET 50.000 SYS
82 621-03909 SEED MIXTURE, NATIVE 316.000 LBS
83 621-06545 FERTILIZER 0.900 TON
84 621-06557 SEED MIXTURE, T 485.000 LBS
85 621-06565 MULCHING MATERIAL 7.000 TON
86 621-06567 WATER 42.000 kGAL
87 621-06570 TOPSOIL 1,281.000 CYs
88 621-06574 SODDING 5,349.000 SYS
89 621-06575 SODDING, NURSERY 5,450.000 SYS
90 621-90853 TAPPING SLEEVE WITH VALVE 1.000 EACH
91 628-09402 FIELD OFFICE, B 18.000 MOS
92 715-01902 WATER SERVICE LINE 2 IN 159.000 LFT
93 715-02433 VALVE WITH BOX, RESTRAINED GATE DUCTILE IRON, 12 IN 4.000 EACH
94 715-02529 VALVE WITH BOX, RESTRAINED, BUTTERFLY, DUCTILE 8.000 EACH
95 715-03053 METER PIT 3.000 EACH
96 715-03718 AIR VACUUM RELEASE VALVE STRUCTURE 1.000 EACH
97 715-04750 CORPORATION STOP 22.000 EACH

98 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 55.000 LEFT



CALL ORDER

SECTION NO. 0001

99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116
117
118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147

715-05149
715-05151
715-05152
715-05154
715-05168
715-05169
715-05203
715-05363
715-05408
715-05711
715-05914
715-07794
715-09064
715-11571
715-46000
715-46005
715-46010
715-46055
715-96629
715-96669
715-96670
716-07654
718-04986
719-93923
720-44000
720-45030
720-45265
720-45410
720-90984
720-93411
720-94713
720-94840
720-94847
720-96999
720-97009
720-98174
720-98555
720-99416
720-99417
801-03290
801-03291
801-04308
801-06207
801-06218
801-06625
801-06640
801-06645
801-06775
801-07118

SCHEDULE OF PAY ITEMS

ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

PIPE, TYPE 2 CIRCULAR 12 IN

PIPE, TYPE 2 CIRCULAR 15 IN

PIPE, TYPE 2 CIRCULAR 18 IN

PIPE, TYPE 2 CIRCULAR 24 IN

PIPE, TYPE 3 CIRCULAR 12 IN

PIPE, TYPE 3 CIRCULAR 15 IN

PIPE, TYPE 4 CIRCULAR 4 IN

PIPE, TYPE 3 DEFORMED MIN AREA 1.8 SFT
PIPE SANITARY SEWER 8 IN

PIPE SANITARY SEWER 6 IN

PIPE, PVC, 18"

WATER MAIN CONNECTIONS

VIDEO INSPECTION FOR PIPE

WATER MAIN, DUCTILE IRON 8 IN

PIPE END SECTION, DIA 12"

PIPE END SECTION, DIA 15"

PIPE END SECTION, DIA 18"

PIPE END SECTION, MIN AREA 1.8 SFT
WATER SERVICE LINE, 1 IN

WATER MAIN, DUCTILE IRON, 16 IN
WATER MAIN, DUCTILE IRON, 12 IN
PIPE INSTALLATION, TRENCHLESS, 6 IN
CLEANOUT

DUCTILE IRON FITTINGS

CASTING, ADJUST TO GRADE

INLET, E7

PIPE CATCH BASIN, 15 IN

MANHOLE, C4

MANHOLE, C2

INLET, C15, MODIFIED

CATCH BASIN, C15, MODIFIED

CASTING, WATER VALVE, ADJUST TO GRADE
INLET, R13, MODIFIED

FIRE HYDRANT ASSEMBLY

FIRE HYDRANT ASSEMBLY, REMOVE
INLET, B15

INLET, C15

CATCH BASIN, B15

CATCH BASIN, C15

CONSTRUCTION SIGN, C

CONSTRUCTION SIGN, D

ROAD CLOSURE SIGN ASSEMBLY
TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN
TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE
DETOUR ROUTE MARKER ASSEMBLY
CONSTRUCTION SIGN, A

CONSTRUCTION SIGN, B

MAINTAINING TRAFFIC

BARRICADE, III-A

CONTRACT ID

, 24 IN

R -33708-A

2,925.
292.
308.

1,0009.
703.
104.
300.

46.

1,737.

130.

4,076.
20.
10.
14.

697.
4,797.
522.
2,874.

10,890.

I
PR NDWOWWw

N o N B D 00O B

[e)}

27,980.

132.

38.

28.

15.
LUMP

204.

000
000
000
000
000
000
000
000
000

.000

000

.000

000
000
000
000

.000
.000

000
000
000
000

.000

000

.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000

000
000
000
000
000

000

LFT
LFT
LET
LET
LFT
LFT
LET
LEFT
LFT
LFT
LFT
EACH
LFT
LFT
EACH
EACH
EACH
EACH
LFT
LFT
LFT
LFT
EACH
LBS
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
LFT
LFT
EACH
EACH
EACH
LUMP
LFT
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SCHEDULE OF PAY ITEMS PAGE 8

CALL ORDER  : 190 CONTRACT ID : R -33708-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
148 801-07119 BARRICADE, III-B 12.000 LFT
149 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 805.920 LET
150 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 317.500 SFT
151 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 14.780 SFT
152 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 293.660 SFT
153 807-02191 HANDHOLE, LIGHTING 10.000 EACH
154 807-02193 LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT 45.000 EACH
155 807-03950 LUMINAIRE, ORNAMENTAL 45.000 EACH
156 807-03951 LIGHT POLE, ORNAMENTAL 45.000 EACH
157 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 1,563.000 LET
158 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 5,152.000 LET
159 807-86810 SERVICE POINT, II 1.000 EACH
160 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 3,060.000 LET
161 807-86910 CONNECTOR KIT, UNFUSED 45.000 EACH
162 807-86915 CONNECTOR KIT, FUSED 45.000 EACH
163 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 110.000 EACH
164 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 20.000 EACH
165 807-86930 INSULATION LINK, NON-WATERPROOFED 105.000 EACH
166 807-86935 INSULATION LINK, WATERPROOFED 40.000 EACH
167 807-97237 WIRE, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C 1,563.000 LET
168 808-02157 PAVEMENT MESSAGE MARKING, REMOVE 2.000 EACH
169 808-03439 TRANSVERSE MARKING THERMOPLASTIC 60.000 LET
170 808-03775 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (BIKE) 6.000 EACH
171 808-04096 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (LANE) 6.000 EACH
172 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,603.000 LET
173 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN 94.000 LET
174 808-06716 LINE, REMOVE 10,614.000 LET
175 808-10118 TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE, 82.000 LET
176 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN 3,373.000 LET
177 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 239.000 LET
178 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 9,203.000 LET
179 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 120.000 LET
180 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 59.000 LET
181 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 344.000 LET
182 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 13.000 EACH
183 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 3.000 EACH

184 808-96075 LINE, THERMOPLASTIC, BROKEN, WHITE, 6 IN 142.000 LFT



SCHEDULE OF PAY ITEMS PAGE 9

CALL ORDER : 200 CONTRACT ID : R -33817-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-02260 TREE, 30 IN, REMOVE 1.000 EACH
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02278 CURB, CONCRETE, REMOVE 57.000 LEFT
12 202-52710 SIDEWALK, CONCRETE, REMOVE 95.000 SYS
13 203-02000 EXCAVATION, COMMON 285.000 CYs
14 203-02070 BORROW 150.000 CYs
15 205-06933 TEMPORARY INLET PROTECTION 3.000 EACH
16 205-06937 TEMPORARY SILT FENCE 2,530.000 LEFT
17 207-08264 SUBGRADE TREATMENT, TYPE II 650.000 SYS
18 304-07489 HMA PATCHING, TYPE A 13.000 TON
19 406-05520 ASPHALT FOR TACK COAT 0.100 TON
20 603-02736 FENCE, WOOD, RESET 72.000 LEFT
21 604-06070 SIDEWALK, CONCRETE 1,740.000 SYS
22 604-07897 CURB RAMP, CONCRETE, C 4.000 SYS
23 604-07900 CURB RAMP, CONCRETE, F 8.000 SYS
24 604-07901 CURB RAMP, CONCRETE, G 75.000 SYS
25 604-07901 CURB RAMP, CONCRETE, G 15.000 SYS
26 604-11738 DETECTABLE WARNING ELEMENT 18.000 LFT
27 605-06120 CURB, CONCRETE 68.000 LFT
28 605-06125 CURB, CONCRETE, MODIFIED 200.000 LET
29 610-07486 HMA FOR APPROACHES, TYPE A 50.000 TON
30 610-08446 PCCP FOR APPROACHES, 6 IN 650.000 SYS
31 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
32 621-06570 TOPSOIL 328.000 CYS
33 621-06575 SODDING, NURSERY 1,830.000 SYS
34 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
35 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
36 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
37 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 3.000 MOS
38 715-94530 ADJUST WATER VALVE TO GRADE 3.000 EACH
39 801-03290 CONSTRUCTION SIGN, C 7.000 EACH
40 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
41 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
42 801-06775 MAINTAINING TRAFFIC LUMP LUMP
43 802-07060 SIGN, SHEET, RELOCATE 5.000 EACH
44 805-06742 SOLAR POWERED FLASHING BEACON ASSEMBLY 4.000 EACH
45 807-02370 LIGHT STRUCTURE, REMOVE AND RESET 1.000 EACH
46 808-06716 LINE, REMOVE 227.000 LEFT
47 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 44.000 LET
48 808-10074 TRANSVERSE MARKINGS, MULTI-COMPONENT, 391.000 LET
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CALL ORDER : 240 CONTRACT ID : R -34149-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 2,091.000 cys
13 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 48.000 TON
14 205-06933 TEMPORARY INLET PROTECTION 16.000 EACH
15 205-06937 TEMPORARY SILT FENCE 6,825.000 LFT
16 207-08264 SUBGRADE TREATMENT, TYPE IT 6,690.000 SYS
17 211-09264 STRUCTURAL BACKFILL, TYPE 1 140.000 CYS
18 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,996.000 TON
19 306-08037 MILLING, ASPHALT, 3 IN 230.000 SYS
20 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 441.000 TON
21 401-07371 QC/OA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 690.000 TON
22 406-05520 ASPHALT FOR TACK COAT 1.400 TON
23 604-06070 SIDEWALK, CONCRETE 236.000 SYs
24 604-07901 CURB RAMP, CONCRETE, G 339.000 SYS
25 605-92578 CURB WALK, CONCRETE 178.000 SYS
26 610-07486 HMA FOR APPROACHES, TYPE A 50.000 TON
27 610-08446 PCCP FOR APPROACHES, 6 IN 89.000 SYS
28 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
29 616-02320 GEOTEXTILES 56.000 SYS
30 616-06405 RIPRAP, REVETMENT 37.000 TON
31 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
32 621-06560 MULCHED SEEDING, U 9,880.000 SYS
33 621-06574 SODDING 603.000 SYS
34 628-09403 FIELD OFFICE, C 12.000 MOS
35 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
36 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
37 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
38 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 24.000 MOS
39 711-02554 PEDESTRIAN BRIDGE LUMP LUMP
40 715-05146 PIPE, TYPE 2 CIRCULAR 6 IN 210.000 LFT
41 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 263.000 LET
42 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 113.000 LET
43 715-05168 PIPE, TYPE 3 CIRCULAR 12 IN 26.000 LFT
44 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 29.000 LFT
45 715-08282 HMA FOR STRUCTURE INSTALLATION, TYPE A 27.000 TON
46 715-11665 PIPE END SECTION DIA 6" 5.000 EACH
47 715-46000 PIPE END SECTION, DIA 12" 4.000 EACH
48 715-46010 PIPE END SECTION, DIA 18" 5.000 EACH
49  720-45030 INLET, E7 2.000 EACH
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CALL ORDER  : 240 CONTRACT ID : R -34149-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 720-45035 INLET, F7 3.000 EACH
51 720-45260 PIPE CATCH BASIN, 12 IN 8.000 EACH
52 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
53 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
54 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
55 801-06775 MAINTAINING TRAFFIC LUMP LUMP
56 802-03896 BOLLARD 25.000 EACH
57 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 537.000 LET
58 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 370.000 SFT
59 808-03439 TRANSVERSE MARKING THERMOPLASTIC 650.000 LET
60 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 400.000 LET

61 808-06726 TRANSVERSE MARKING, PAINT, 139.000 LFT
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CALL ORDER : 250 CONTRACT ID : R -34692-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-96133 PIPE, REMOVE 10.000 LEFT
11 202-99187 FENCE, FARM FIELD, REMOVE 210.000 LEFT
12 203-02000 EXCAVATION, COMMON 30.000 CYS
13 203-02055 EMBANKMENT 35.000 CYS
14 205-06937 TEMPORARY SILT FENCE 880.000 LEFT
15 206-51215 EXCAVATION, X 2.000 CYs
16 211-09265 STRUCTURAL BACKFILL, TYPE 2 33.000 CYS
17 302-07455 DENSE GRADED SUBBASE 23.000 CYS
18 601-06035 GUARDRAIL, RESET 163.000 LEFT
19 603-06040 FENCE, FARM FIELD, 47 IN 442.000 LFT
20 603-06060 FENCE, FARM FIELD, RESET 50.000 LEFT
21 616-02320 GEOTEXTILES 485.000 SYS
22 616-05689 RIPRAP, CLASS 2 482.000 TON
23 616-06405 RIPRAP, REVETMENT 33.000 TON
24 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
25 621-06559 MULCHED SEEDING, R 1,600.000 SYS
26 702-51005 CONCRETE, A, SUBSTRUCTURE 28.000 CYs
27 703-06029 REINFORCING BARS, EPOXY COATED 1,328.000 LBS
28 725-10228 LINER PIPE, THERMOPLASTIC, CIRCULAR, 37.7-38.5 SFET 220.000 LEFT
29 725-10245 PERPETUATION, EXISTING PIPE 3.000 EACH
30 725-11916 LINER PIPE, THERMOPLASTIC, CIRCULAR, 43.7-44.7 SFT 472.000 LET
31 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
32 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
33 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 260 CONTRACT ID : R -34693-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-96133 PIPE, REMOVE 22.200 LET
10 205-06937 TEMPORARY SILT FENCE 1,575.000 LEFT
11 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3.600 TON
12 616-02320 GEOTEXTILES 634.300 SYS
13 616-05688 RIPRAP, CLASS 1 108.700 TON
14 616-05689 RIPRAP, CLASS 2 377.900 TON
15 616-06405 RIPRAP, REVETMENT 296.700 TON
16 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
17 621-06559 MULCHED SEEDING, R 2,200.000 SYS
18 702-51005 CONCRETE, A, SUBSTRUCTURE 10.500 CYs
19 703-06029 REINFORCING BARS, EPOXY COATED 780.000 LBS
20 715-07150 CONCRETE ANCHOR 84 IN 1.000 EACH
21 725-10014 PIPE LINER, CURED-IN-PLACE, 8.8 SFT 125.600 LEFT
22 725-11013 LINER PIPE THERMOPLASTIC DEFORMED 4.7-5.0 SFT 142.500 LEFT
23  725-11016 LINER PIPE THERMOPLASTIC DEFORMED 6.0-6.3 SFT 139.000 LEFT
24 725-11021 LINER PIPE THERMOPLASTIC DEFORMED 13.5-16.0 SFET 135.500 LET
25 725-11399 PIPE LINER, CURED-IN-PLACE, 84 IN 275.000 LET
26 725-11861 PIPE LINER, CURED-IN-PLACE, 11.4 SFT 192.000 LEFT
27 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
28 801-06640 CONSTRUCTION SIGN, A 32.000 EACH
29 801-06775 MAINTAINING TRAFFIC LUMP LUMP



SCHEDULE OF PAY ITEMS PAGE 14

CALL ORDER : 270 CONTRACT ID : R -34697-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 203-02055 EMBANKMENT 85.000 CYs
11 205-06937 TEMPORARY SILT FENCE 1,300.000 LEFT
12 211-09265 STRUCTURAL BACKFILL, TYPE 2 31.800 CYS
13 303-01180 COMPACTED AGGREGATE, NO. 53 64.000 TON
14 601-06035 GUARDRAIL, RESET 200.000 LEFT
15 603-03829 FENCE, 50.000 LEFT
16 616-02320 GEOTEXTILES 752.200 SYS
17 616-05688 RIPRAP, CLASS 1 327.900 TON
18 616-05689 RIPRAP, CLASS 2 222.500 TON
19 616-06405 RIPRAP, REVETMENT 137.700 TON
20 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 8.000 EACH
21 621-06559 MULCHED SEEDING, R 2,000.000 SYS
22 621-06626 MULCHED SEEDING, D 200.000 SYS
23  628-09402 FIELD OFFICE, B 6.000 MOS
24  628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
25 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
26 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 6.000 MOS
27 702-04325 TEMPORARY SHORING LUMP LUMP
28 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 96.000 LET
29 715-07625 PIPE, TYPE 1 CIRCULAR MIN AREA 66 IN 15.000 LET
30 715-07626 CONCRETE ANCHOR 66 IN 1.000 EACH
31 725-10197 LINER PIPE, THERMOPLASTIC, DEFORMED, 18.2-19.2 SFT 338.000 LEFT
32 725-10245 PERPETUATION, EXISTING PIPE 3.000 EACH
33 725-11017 LINER PIPE THERMOPLASTIC DEFORMED 6.8-7.1 SFT 254.000 LET
34 725-11018 LINER PIPE THERMOPLASTIC DEFORMED 8.2-8.8 SFT 1,044.000 LEFT
35 725-11038 LINER PIPE THERMOPLASTIC CIRCULAR 15.9-16.0 SFT 202.000 LEFT
36 725-11295 PIPE LINER, CURED-IN-PLACE, 54" 281.000 LET
37 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
38 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
39 801-06775 MAINTAINING TRAFFIC LUMP LUMP
40 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
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CALL ORDER : 280 CONTRACT ID : R -34706-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION WITH ADDED TRAVEL LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02271 HEADWALL, REMOVE 1.000 EACH
13 202-02272 PAVED SIDE DITCH, REMOVE 332.000 LFT
14 202-02279 CURB AND GUTTER, REMOVE 4,762.000 LFT
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-52710 SIDEWALK, CONCRETE, REMOVE 397.000 SYS
17 202-90747 RETAINING WALL, REMOVE 74.000 LFT
18 202-91385 INLET, REMOVE 27.000 EACH
19 202-93047 MANHOLE, REMOVE 5.000 EACH
20 202-96133 PIPE, REMOVE 4,272.000 LET
21 203-02000 EXCAVATION, COMMON 16,710.000 cys
22 203-02070 BORROW 4,515.000 cys
23 205-03371 SEDIMENT, REMOVE 401.000 CYS
24 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 44,000 TON
25 205-06933 TEMPORARY INLET PROTECTION 191.000 EACH
26 205-06937 TEMPORARY SILT FENCE 1,798.000 LFT
27 206-51220 EXCAVATION, WET 407.000 CYS
28 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 141.000 CYS
29 207-08264 SUBGRADE TREATMENT, TYPE IT 1,205.000 SYS
30 207-09934 SUBGRADE TREATMENT, TYPE IB 35,883.000 SYS
31 207-09935 SUBGRADE TREATMENT, TYPE IC 725.000 SYS
32 211-02050 B BORROW 3,997.000 cys
33 211-06467 AGGREGATE FOR END BENT BACKFILL 37.000 CYS
34 211-092064 STRUCTURAL BACKFILL, TYPE 1 10,341.000 CYS
35 211-09266 STRUCTURAL BACKFILL, TYPE 3 6,759.000 CYS
36 215-07043 CHEMICAL MODIFICATION, SOILS 3,589.000 SYS
37 302-07455 DENSE GRADED SUBBASE 42.000 cys
38 303-01180 COMPACTED AGGREGATE, NO. 53 37.000 TON
39 304-07490 HMA PATCHING, TYPE B 911.000 TON
40 304-07493 WIDENING WITH HMA, TYPE B 236.000 TON
41 306-11872 MILLING, PROFILE 22,382.000 SYS
42 401-07361 QC/OA-HMA, 2, 70, INTERMEDIATE, 9.5 mm 2,565.000 TON
43 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 7,725.000 TON
44 401-10258 JOINT ADHESIVE, SURFACE 34,656.000 LFT
45 401-10259 JOINT ADHESIVE, INTERMEDIATE 25,971.000 LFT
46 401-11785 LIQUID ASPHALT SEALANT 34,656.000 LFT
47 406-05520 ASPHALT FOR TACK COAT 33.000 TON
48 410-11935 QC/QA-HMA 3, 70, SURFACE, 9.5 mm - SMA 3,617.000 TON
49 601-01522 GUARDRAIL, TRANSITION TYPE TGB 1.000 EACH
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CALL ORDER : 280 CONTRACT ID : R -34706-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION WITH ADDED TRAVEL LANES
50 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1 2.000 EACH
51 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING 75.000 LET
52 601-02241 GUARDRAIL, REMOVE 1,010.000 LET
53 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
54 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 563.000 LFT
55 603-97461 TEMPORARY FENCE 1,200.000 LET
56 604-05250 PREFORMED JOINT MATERIAL, 1/2 IN 12.000 LET
57 604-06070 SIDEWALK, CONCRETE 6,256.000 SYS
58 604-07897 CURB RAMP, CONCRETE, C 11.000 SYS
59 604-07901 CURB RAMP, CONCRETE, G 177.000 SYS
60 604-07902 CURB RAMP, CONCRETE, H 44.000 SYS
61 604-95344 HAND RAIL, PEDESTRIAN 1,640.000 LEFT
62 605-06121 CURB, CONCRETE, B 219.000 LET
63 605-06140 CURB AND GUTTER, CONCRETE 13,590.000 LEFT
64 607-06335 PAVED SIDE DITCH, A 745.000 LFT
65 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 235.000 SYS
66 610-07487 HMA FOR APPROACHES, TYPE B 2,015.000 TON
67 610-08446 PCCP FOR APPROACHES, 6 IN 1,205.000 SYS
68 611-06497 MAILBOX ASSEMBLY, SINGLE 17.000 EACH
69 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
70 615-06490 RIGHT OF WAY MARKER 51.000 EACH
71 615-06505 MONUMENT, B 19.000 EACH
72  615-06515 MONUMENT, D 1.000 EACH
73  615-06527 MONUMENT, SECTION CORNER 3.000 EACH
74 616-02320 GEOTEXTILES 1,206.000 SYS
75 616-06405 RIPRAP, REVETMENT 940.000 TON
76 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
77 621-06545 FERTILIZER 1.000 TON
78 621-06554 SEED MIXTURE, U 352.000 LBS
79 621-06557 SEED MIXTURE, T 1,096.000 LBS
80 621-06565 MULCHING MATERIAL 19.000 TON
81 621-06567 WATER 56.000 kGAL
82 621-06574 SODDING 1,262.000 SYS
83 621-06575 SODDING, NURSERY 12,963.000 SYS
84 621-09399 SEED MIXTURE, WET MESIC 6.000 LBS
85 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN 116.000 EACH
86 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 62.000 EACH
87 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN 204.000 EACH
88 628-09403 FIELD OFFICE, C 20.000 MOS
89 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
90 701-09557 TEST PILE, DYNAMIC, PRODUCTION 127.000 LEFT
91 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
92 701-09739 PILE SHOE, HP 12 X 53 52.000 EACH
93 701-51195 PILE, STEEL H, HP 12 IN X 53 2,362.000 LEFT
94 702-44240 CONCRETE, A, STRUCTURES 26.000 CYs
95 702-51005 CONCRETE, A, SUBSTRUCTURE 151.000 CYs
96 702-51015 CONCRETE, B, FOOTINGS 120.000 CYs
97 702-51863 FIELD DRILLED HOLE IN CONCRETE 372.000 EACH

98 702-92857 CONCRETE, C, SUBSTRUCTURE 32.000 CYs
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CALL ORDER : 280 CONTRACT ID : R -34706-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION WITH ADDED TRAVEL LANES
99 702-93722 CONCRETE, C 20.700 CYs
100 703-06029 REINFORCING BARS, EPOXY COATED 141,173.000 LBS
101 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 542.000 EACH
102 704-51002 CONCRETE, C, SUPERSTRUCTURE 229.000 CYS
103 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 2.000 EACH
104 706-06353 CONCRETE BRIDGE RAILING TRANSITION, TPS-1 1.000 EACH
105 706-06353 CONCRETE BRIDGE RAILING TRANSITION, TPS-1 1.000 EACH
106 706-08505 REINFORCED CONCRETE MOMENT SLAB, 18 IN 14.000 SYS
107 706-09961 RAILING, CONCRETE, PS-1 129.000 LEFT
108 706-09962 RAILING, CONCRETE, PF-1 129.000 LEFT
109 706-11404 RAILING, STEEL, PF-1 138.000 LET
110 706-11418 RAILING, STEEL, PS-1 138.000 LEFT
111 707-09862 STRUCTURAL MEMBER, CONCRETE BOX BEAM, 27 IN X 48 IN 757.000 LEFT
112 709-51821 SURFACE SEAL LUMP LUMP
113 715-03475 SAFETY METAL END SECTION 4:1 DIA 15" 1.000 EACH
114 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 323.000 LET
115 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 13,370.000 LEFT
116 715-05052 PIPE, TYPE 4 CIRCULAR 12 IN 639.000 LEFT
117 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 292.000 LEFT
118 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 5,969.000 LET
119 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 1,179.000 LEFT
120 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 545.000 LEFT
121 715-05153 PIPE, TYPE 2 CIRCULAR 21 IN 8.000 LEFT
122 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 1,280.000 LET
123 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 589.000 LET
124 715-05209 PIPE, TYPE 4 CIRCULAR 18 IN 299.000 LFT
125 715-05212 PIPE, TYPE 4 CIRCULAR 24 IN 225.000 LFT
126 715-05407 PIPE, END BENT DRAIN, 6 IN 127.000 LET
127 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 415.000 TON
128 715-09064 VIDEO INSPECTION FOR PIPE 12,160.000 LFT
129 715-09446 PIPE, TYPE 4 CIRCULAR 36 IN 592.000 LFT
130 715-11929 PIPE, TYPE 4 CIRCULAR 30 IN 512.000 LEFT
131 715-46005 PIPE END SECTION, DIA 15" 3.000 EACH
132 715-46010 PIPE END SECTION, DIA 18" 1.000 EACH
133 715-46030 PIPE END SECTION, DIA 30" 1.000 EACH
134 715-46040 PIPE END SECTION, DIA 36 IN 2.000 EACH
135 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LET
136 718-52610 AGGREGATE FOR UNDERDRAINS 1,168.000 CYSs
137 718-99153 GEOTEXTILES FOR UNDERDRAIN 13,836.000 SYS
138 720-08559 BEST MANAGEMENT PRACTICES 6.000 EACH
139 720-44000 CASTING, ADJUST TO GRADE 7.000 EACH
140 720-45030 INLET, E7 16.000 EACH
141 720-45035 INLET, F7 3.000 EACH
142 720-45235 CATCH BASIN, E7 4.000 EACH
143 720-45410 MANHOLE, C4 56.000 EACH
144 720-45431 MANHOLE, J 6.000 EACH
145 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 4.000 LEFT
146 720-93409 INLET, B15, MODIFIED 6.000 EACH
147 720-93411 INLET, C15, MODIFIED 4.000 EACH
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CALL ORDER : 280 CONTRACT ID : R -34706-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION WITH ADDED TRAVEL LANES
148 720-94157 MANHOLE, C 7.000 EACH
149 720-94612 MANHOLE, K4 1.000 EACH
150 720-94847 INLET, R13, MODIFIED 1.000 EACH
151 720-95422 MANHOLE, J4 28.000 EACH
152 720-98174 INLET, B15 43.000 EACH
153 720-98555 INLET, C15 25.000 EACH
154 720-99416 CATCH BASIN, B15 15.000 EACH
155 720-99417 CATCH BASIN, C15 21.000 EACH
156 731-93945 FACE PANELS, CONCRETE 13,150.000 SET
157 731-93946 WALL ERECTION 13,150.000 SFT
158 731-93947 LEVELING PAD, CONCRETE 1,644.000 LEFT
159 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
160 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
161 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 11,660.000 LEFT
162 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 27,743.000 LFT
163 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 69.000 EACH
164 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 64.000 LET
165 801-06625 DETOUR ROUTE MARKER ASSEMBLY 12.000 EACH
166 801-06640 CONSTRUCTION SIGN, A 32.000 EACH
167 801-06645 CONSTRUCTION SIGN, B 41.000 EACH
168 801-06775 MAINTAINING TRAFFIC LUMP LUMP
169 801-07119 BARRICADE, III-B 290.000 LEFT
170 801-94295 SIGNAL HEAD, RELOCATE 6.000 EACH
171 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 624.000 LET
172 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 36.000 EACH
173 802-07060 SIGN, SHEET, RELOCATE 9.000 EACH
174 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 124.000 SFT
175 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 184.000 SET
176 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 253.000 SET
177 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2.000 EACH
178 805-01816 SIGNAL SUPPORT FOUNDATION, 36 IN X 36 IN X 96 IN 8.000 EACH
179 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
180 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 18.000 EACH
181 805-02645 SIGNAL PEDESTAL FOUNDATION, A 1.000 EACH
182 805-04133 SIGNAL POLE, PEDESTAL, 12FT 1.000 EACH
183 805-06595 CONDUIT, PVC, 2 IN 3,449.000 LET
184 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL 8.000 EACH
185 805-11744 HANDHOLE SIGNAL, TYPE 2 23.000 EACH
186 805-11815 CONDUIT, HDPE, 2 IN, SCHEDULE 80 3,645.000 LET
187 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 2.000 EACH
188 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 14.000 EACH
189 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 5.000 EACH
190 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 18.000 EACH
191 805-78415 SPAN, CATENARY, AND TETHER 9.000 EACH
192 805-78420 DISCONNECT HANGER 4.000 EACH
193 805-78445 SIGNAL SERVICE 1.000 EACH
194 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 90.000 LEFT
195 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 10,041.000 LEFT

196 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 3,118.000 LEFT
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CALL ORDER  : 280 CONTRACT ID : R -34706-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION WITH ADDED TRAVEL LANES
197 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 4,215.000 LET
198 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 1,964.000 LFT
199 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 14,195.000 LET
200 805-78785 SIGNAL DETECTOR HOUSING 27.000 EACH
201 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 3,629.000 LET
202 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
203 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 8.000 EACH
204 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 12.000 EACH
205 808-03439 TRANSVERSE MARKING THERMOPLASTIC 1,224.000 LET
206 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 3,190.000 LET
207 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,512.000 LET
208 808-06716 LINE, REMOVE 21,558.000 LET
209 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
210 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 40.000 LET
211 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 169.000 LET
212 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 338.000 LET
213 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 1,780.000 LET
214 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 10,186.000 LET
215 808-75274 TRANSVERSE MARKING, THERMOPLASTIC, 90.000 LET
216 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 470.000 LET
217 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 32.000 EACH
218 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 28.000 EACH

219 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 336.000 EACH
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CALL ORDER : 300 CONTRACT ID : R -34844-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 205-06937 TEMPORARY SILT FENCE 300.000 LEFT
9 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 50.000 LEFT
10 615-06490 RIGHT OF WAY MARKER 4.000 EACH
11 616-02320 GEOTEXTILES 40.000 SYS
12 616-05689 RIPRAP, CLASS 2 30.000 TON
13 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
14 621-06559 MULCHED SEEDING, R 200.000 SYS
15 628-09402 FIELD OFFICE, B 8.000 MOS
16 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
17 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
18 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
19 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 8.000 MOS
20 725-10197 LINER PIPE, THERMOPLASTIC, DEFORMED, 18.2-19.2 SFT 108.000 LET
21 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
22 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
23 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 306 CONTRACT ID : R -34858-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 413.000 TON
11 303-07449 COMPACTED AGGREGATE, NO. 73 3,067.000 TON
12 304-07783 HMA PATCHING, TYPE D 1,197.000 TON
13 305-09888 RELIEF JOINT 764.000 LET
14 306-08034 MILLING, ASPHALT, 1 1/2 IN 688,887.000 SYS
15 306-08043 MILLING, TRANSITION 7,600.000 SYS
16 401-06264 PROFILOGRAPH, HMA LUMP LUMP
17 401-10258 JOINT ADHESIVE, SURFACE 619,260.000 LET
18 404-11867 SEAL COAT, 3P 213,615.000 SYS
19 406-05520 ASPHALT FOR TACK COAT 171.000 TON
20 410-11846 QC/QA-HMA 5, 76, SURFACE, 12.5 mm - SMA 75,529.000 TON
21 412-09355 FOG SEAL 213,615.000 SYS
22 503-05240 D-1 CONTRACTION JOINT 180.000 LET
23 506-06333 PCCP PATCHING, FULL DEPTH 1,240.000 SYS
24 606-07484 MILLED HMA CORRUGATIONS 386,527.000 LET
25 628-09402 FIELD OFFICE, B 9.000 MOS
26 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
27 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
28 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
29 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 36.000 MOS
30 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 12.000 EACH
31 801-03290 CONSTRUCTION SIGN, C 16.000 EACH
32 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 49,913.000 LET
33 801-06640 CONSTRUCTION SIGN, A 60.000 EACH
34 801-06710 FLASHING ARROW SIGN 180.000 DAY
35 801-06775 MAINTAINING TRAFFIC LUMP LUMP
36 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
37 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN 49,838.000 LET
38 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 199,108.000 LET
39 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 14,374.000 LET
40 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN 1,951.000 LET
41 808-06716 LINE, REMOVE 451,963.000 LET
42 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
43  808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 545.000 LET
44 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 300.000 LET
45 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 581.000 LET
46 808-11478 LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN 2,612.000 LET
47 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 199,353.000 LET
48 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2,723.000 EACH
49 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,723.000 EACH
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CALL ORDER : 310 CONTRACT ID : R -35025-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ULTRATHIN BONDED WEARING COURSE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 418.000 SYs
10 202-52710 SIDEWALK, CONCRETE, REMOVE 730.000 SYS
11 202-93996 PEDESTAL BASE, REMOVE 3.000 EACH
12 202-99080 CONCRETE, REMOVE 22.000 CYs
13 304-07491 HMA PATCHING, TYPE C 1,673.000 TON
14 306-08034 MILLING, ASPHALT, 1 1/2 IN 133.000 SYS
15 306-08042 MILLING, SCARIFICATION 359,584.000 SYS
16 306-08043 MILLING, TRANSITION 962.000 SYS
17 306-08432 MILLING, APPROACH 15,183.000 SYS
18 414-11468 ULTRATHIN BONDED WEARING COURSE, 9.5 mm 374,767.000 SYs
19 604-02007 SIDEWALK, CONCRETE, RECONSTRUCT 306.000 SYS
20 604-07894 CURB RAMP, CONCRETE, A 205.000 SYS
21 604-07901 CURB RAMP, CONCRETE, G 125.000 SYS
22 604-07902 CURB RAMP, CONCRETE, H 26.000 SYS
23 604-07903 CURB RAMP, CONCRETE, K 218.000 SYS
24 605-01870 CURB, CONCRETE, A 602.000 LET
25 605-02278 CURB, REMOVE 595.000 LET
26 605-02493 CURB ISLAND, CONCRETE 366.000 SYS
27 606-07484 MILLED HMA CORRUGATIONS 57,654.000 LFT
28 628-09402 FIELD OFFICE, B 9.000 MOS
29 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
30 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
31 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
32 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 18.000 MOS
33 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
34 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
35 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 28,313.000 LET
36 801-06640 CONSTRUCTION SIGN, A 82.000 EACH
37 801-06775 MAINTAINING TRAFFIC LUMP LUMP
38 805-02032 PEDESTRIAN SIGNAL HEAD, 12 IN., RELOCATE 7.000 EACH
39 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 12.000 EACH
40 805-02645 SIGNAL PEDESTAL FOUNDATION, A 17.000 EACH
41 805-06595 CONDUIT, PVC, 2 IN 2,359.000 LET
42 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 12.000 EACH
43 805-78412 SIGNAL POLE, PEDESTAL, OFT 13.000 EACH
44 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 2,700.000 LET
45 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 2,575.000 LET
46 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 878.000 LET
47 808-02157 PAVEMENT MESSAGE MARKING, REMOVE 9.000 EACH
48 808-05929 TRANSVERSE MARKING THERMOPLASTIC, 7,806.000 LET
49 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 23,217.000 LET
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CALL ORDER  : 310 CONTRACT ID : R -35025-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ULTRATHIN BONDED WEARING COURSE
50 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 22,430.000 LET
51 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 7,551.000 LET
52 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 4,271.000 LET
53 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 42,033.000 LET
54 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 11,972.000 LFT
55 808-06716 LINE, REMOVE 1,029.000 LFT
56 808-06726 TRANSVERSE MARKING, PAINT, 222.000 LET
57 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
58 808-11478 LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN 122.000 LET
59 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 1,570.000 LET
60 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 11,780.000 LET
61 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 91,655.000 LET
62 808-75256 TRANSVERSE MARKING, THERMOPLASTIC, 613.000 LET
63 808-75274 TRANSVERSE MARKING, THERMOPLASTIC, 163.000 LET
64 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 3,187.000 LET
65 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 214.000 EACH
66 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 149.000 EACH
67 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2,622.000 EACH

68 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 78.000 EACH
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CALL ORDER  : 320 CONTRACT ID : R -35348-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 THIN HMA OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-52710 SIDEWALK, CONCRETE, REMOVE 143.000 SYS
10 303-07449 COMPACTED AGGREGATE, NO. 73 61.000 TON
11 304-07490 HMA PATCHING, TYPE B 111.000 TON
12 306-08042 MILLING, SCARIFICATION 20,216.000 SYS
13 306-08432 MILLING, APPROACH 1,552.000 SYS
14 401-09949 QC/QA-HMA, 2, 70, SURFACE, 4.75 mm 834.000 TON
15 401-10258 JOINT ADHESIVE, SURFACE 7,884.000 LET
16 401-11785 LIQUID ASPHALT SEALANT 7,884.000 LET
17 406-05520 ASPHALT FOR TACK COAT 6.000 TON
18 604-02007 SIDEWALK, CONCRETE, RECONSTRUCT 90.000 SYS
19 604-07897 CURB RAMP, CONCRETE, C 17.000 SYS
20 604-07897 CURB RAMP, CONCRETE, C 9.000 SYS
21 604-07901 CURB RAMP, CONCRETE, G 35.000 SYS
22 604-07902 CURB RAMP, CONCRETE, H 38.000 SYS
23 604-07902 CURB RAMP, CONCRETE, H 44.000 SYS
24 604-11738 DETECTABLE WARNING ELEMENT 177.000 LET
25 605-02278 CURB, REMOVE 344.000 LET
26 605-06120 CURB, CONCRETE 344.000 LET
27 610-07487 HMA FOR APPROACHES, TYPE B 65.000 TON
28 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 7.000 EACH
29 621-06575 SODDING, NURSERY 60.000 SYS
30 628-09402 FIELD OFFICE, B 6.000 MOS
31 720-44000 CASTING, ADJUST TO GRADE 8.000 EACH
32 720-44000 CASTING, ADJUST TO GRADE 8.000 EACH
33 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
34  720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
35 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 13.000 EACH
36 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
37 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 550.000 LET
38 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 550.000 LET
39 801-06640 CONSTRUCTION SIGN, A 27.000 EACH
40 801-06775 MAINTAINING TRAFFIC LUMP LUMP
41 802-91122 SIGN, GROUND MOUNTED, RESET 5.000 EACH
42 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 5,826.000 LET
43 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 1,300.000 LET
44 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 69.000 EACH
45 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 69.000 EACH
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CALL ORDER  : 330 CONTRACT ID : R -35381-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, STREETSCAPE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-02245 TREE, 6 IN, REMOVE 31.000 EACH
12 201-02250 TREE, 10 IN, REMOVE 18.000 EACH
13 201-02255 TREE, 18 IN, REMOVE 5.000 EACH
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-02278 CURB, CONCRETE, REMOVE 5,279.000 LET
16 202-52710 SIDEWALK, CONCRETE, REMOVE 7,398.000 SYS
17 202-91385 INLET, REMOVE 16.000 EACH
18 203-02000 EXCAVATION, COMMON 615.000 CYs
19 203-02070 BORROW 640.000 CcYs
20 205-06933 TEMPORARY INLET PROTECTION 30.000 EACH
21 207-08264 SUBGRADE TREATMENT, TYPE II 4,035.000 SYS
22 211-09264 STRUCTURAL BACKFILL, TYPE 1 1,056.000 CYs
23 211-09266 STRUCTURAL BACKFILL, TYPE 3 135.000 CYs
24 303-01180 COMPACTED AGGREGATE, NO. 53 325.000 TON
25 304-07490 HMA PATCHING, TYPE B 200.000 TON
26 304-07491 HMA PATCHING, TYPE C 80.000 TON
27 304-07493 WIDENING WITH HMA, TYPE B 120.000 TON
28 305-07457 PCC BASE, 9 IN 240.000 SYS
29 306-08034 MILLING, ASPHALT, 1 1/2 IN 16,688.000 SYS
30 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 992.000 TON
31 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 459.000 TON
32 401-11785 LIQUID ASPHALT SEALANT 3,200.000 LET
33  402-07451 HMA WEDGE AND LEVEL, TYPE B 194.000 TON
34  402-07452 HMA WEDGE AND LEVEL, TYPE C 7.000 TON
35 406-05520 ASPHALT FOR TACK COAT 5.000 TON
36 601-03667 RAILING, ORNAMENTAL 185.000 LET
37 604-01268 HAND RAIL, ALUMINUM 18.000 LET
38 604-04740 PAVERS 2,160.000 SFT
39 604-04740 PAVERS 30,675.000 SFT
40 604-06070 SIDEWALK, CONCRETE 3,065.000 SYS
41  604-06070 SIDEWALK, CONCRETE 894.000 SYS
42 604-06070 SIDEWALK, CONCRETE 523.000 SYS
43 604-07894 CURB RAMP, CONCRETE, A 360.000 SYS
44  604-07897 CURB RAMP, CONCRETE, C 21.000 SYS
45 604-07898 CURB RAMP, CONCRETE, D 36.000 SYS
46  604-07902 CURB RAMP, CONCRETE, H 7.000 SYS
47 604-44251 STEPS, CONCRETE 5.000 CYs
48 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 6,075.000 LET
49 605-96305 CURB AND GUTTER, CONCRETE, DEPRESSED 477.000 LET
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CALL ORDER : 330 CONTRACT ID : R -35381-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, STREETSCAPE
50 610-07487 HMA FOR APPROACHES, TYPE B 5.000 TON
51 610-09108 PCCP FOR APPROACHES, 9 IN 373.000 SYS
52 618-03812 BENCH 2.000 EACH
53 618-03827 FOUNTAIN, DRINKING 1.000 EACH
54 618-04181 BICYCLE RACK 2.000 EACH
55 618-04961 FOUNTAIN LUMP LUMP
56 618-06192 WALL 2,783.000 LET
57 618-97672 TRASH RECEPTACLE 4.000 EACH
58 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
59 621-06570 TOPSOIL 93.000 CYs
60 621-06575 SODDING, NURSERY 437.000 SYS
61 621-98038 MULCH, HARDWOOD SHREDDED BARK 70.000 CYS
62 622-03948 PLANTER 7.000 EACH
63 622-05616 PLANT, BROADLEAF EVERGREEN, GLOBE, DWARF, 47.000 EACH
64 622-05634 PLANT, CONIFEROUS EVERGREEN, PROSTRATE, BROAD SPREADING, 83.000 EACH
65 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER 181.000 EACH
66 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 21.000 EACH
67 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 59.000 EACH
68 622-05653 PLANT, GROUND COVER 1,192.000 EACH
69 622-05654 PLANT, PERENNIAL 943.000 EACH
70 622-07529 SCULPTURE LUMP LUMP
71 628-09402 FIELD OFFICE, B 18.000 MOS
72 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 18.000 MOS
73  702-90915 CONCRETE, CLASS A 20.000 CYS
74 703-06028 REINFORCING BARS 1,798.000 LBS
75 714-05562 RETAINING WALL 1,884.000 SFT
76 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,640.000 LEFT
77 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 35.000 LET
78 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 242.000 LET
79 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 160.000 TON
80 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 33.000 TON
81 715-09064 VIDEO INSPECTION FOR PIPE 1,924.000 LET
82 715-92037 PIPE, PVC, 4 IN 561.000 LET
83 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 9.000 EACH
84 720-45005 INLET, A2 1.000 EACH
85 720-45410 MANHOLE, C4 9.000 EACH
86 720-98174 INLET, B15 18.000 EACH
87 720-98555 INLET, C15 11.000 EACH
88 732-11810 MODULAR BLOCK WALL 888.600 SET
89 732-11811 MODULAR BLOCK WALL ERECTION 888.600 SET
90 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
91 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
92 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
93 801-06775 MAINTAINING TRAFFIC LUMP LUMP
94 801-07118 BARRICADE, III-A 500.000 LEFT
95 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 530.000 LEFT
96 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 56.000 EACH
97 802-07060 SIGN, SHEET, RELOCATE 52.000 EACH

98 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 166.000 SET
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CALL ORDER  : 330 CONTRACT ID : R -35381-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, STREETSCAPE
99 802-97428 SIGN POST, TUBULAR 202.000 LFT
100 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
101 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 5.000 EACH
102 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 5.000 EACH
103 805-02645 SIGNAL PEDESTAL FOUNDATION, A 4.000 EACH
104 805-06595 CONDUIT, PVC, 2 IN 300.000 LFT
105 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 1.000 EACH
106 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 5.000 EACH
107 805-78445 SIGNAL SERVICE 1.000 EACH
108 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 40.000 LET
109 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 3,180.000 LET
110 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 601.000 LET
111 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 875.000 LET
112 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 1,000.000 LET
113 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
114 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 920.000 LET
115 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 4.000 EACH
116 807-03951 LIGHT POLE, ORNAMENTAL 60.000 EACH
117 807-04651 WIRE, 3,800.000 LET
118 807-04651 WIRE, 1,100.000 LET
119 807-04651 WIRE, 30.000 LET
120 807-04651 WIRE, 500.000 LET
121 807-04651 WIRE, 2,600.000 LET
122 807-04651 WIRE, 4,900.000 LET
123 807-78590 HANDHOLE 20.000 EACH
124 807-86810 SERVICE POINT, II 1.000 EACH
125 807-86910 CONNECTOR KIT, UNFUSED 60.000 EACH
126 807-86915 CONNECTOR KIT, FUSED 180.000 EACH
127 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 80.000 EACH
128 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 80.000 EACH
129 808-03439 TRANSVERSE MARKING THERMOPLASTIC 350.000 LET
130 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 5,305.000 LET
131 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 3,516.000 LET
132 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 259.000 LET
133 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 330.000 LET

134 808-97664 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 7.000 EACH
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CALL ORDER  : 340 CONTRACT ID : R -35482-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ULTRATHIN BONDED WEARING COURSE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02273 CENTER CURB, CONCRETE, REMOVE 13.000 SYS
11 202-02274 CURB, CONCRETE, INTEGRAL, REMOVE 1,814.000 LET
12 303-07449 COMPACTED AGGREGATE, NO. 73 849.000 TON
13 304-07491 HMA PATCHING, TYPE C 1,414.000 TON
14 304-07491 HMA PATCHING, TYPE C 957.000 TON
15 306-08042 MILLING, SCARIFICATION 237,625.000 SYS
16 306-08043 MILLING, TRANSITION 700.000 SYS
17 306-08432 MILLING, APPROACH 6,847.000 SYS
18 406-05520 ASPHALT FOR TACK COAT 2.000 TON
19 408-07478 CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL 2.000 TON
20 414-11468 ULTRATHIN BONDED WEARING COURSE, 9.5 mm 237,625.000 SYS
21 503-03489 RETROFITTED TIE BARS 526.000 EACH
22 503-05240 D-1 CONTRACTION JOINT 376.000 LET
23 506-06333 PCCP PATCHING, FULL DEPTH 102.000 SYS
24  605-06090 CURB, INTEGRAL, CONCRETE 1,814.000 LET
25 605-06255 CENTER CURB, D, CONCRETE 13.000 SYS
26 605-09131 CURB AND GUTTER TURNOUT CONCRETE 28.000 LET
27 606-07484 MILLED HMA CORRUGATIONS 65,899.000 LET
28 610-07488 HMA FOR APPROACHES, TYPE C 565.000 TON
29 615-06520 MONUMENT, RE-ESTABLISH 1.000 EACH
30 628-09402 FIELD OFFICE, B 6.000 MOS
31 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
32 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 0.500 DOL
33 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 0.500 DOL
34 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 6.000 MOS
35 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
36 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 6,942.000 LET
37 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 6,942.000 LET
38 801-06640 CONSTRUCTION SIGN, A 47.000 EACH
39 801-06775 MAINTAINING TRAFFIC LUMP LUMP
40 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 38.000 LET
41 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 12,321.000 LET
42 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 134,470.000 LET
43 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 58,230.000 LET
44 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
45 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,063.000 EACH
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CALL ORDER : 350 CONTRACT ID : R -35697-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02278 CURB, CONCRETE, REMOVE 24.000 LEFT
10 202-52710 SIDEWALK, CONCRETE, REMOVE 147.000 SYS
11 203-02000 EXCAVATION, COMMON 188.000 CYS
12 205-03371 SEDIMENT, REMOVE 73.000 CYS
13 205-06933 TEMPORARY INLET PROTECTION 4.000 EACH
14 205-06937 TEMPORARY SILT FENCE 881.000 LEFT
15 207-08264 SUBGRADE TREATMENT, TYPE II 277.000 SYS
16 211-09265 STRUCTURAL BACKFILL, TYPE 2 33.000 CYS
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 15.000 TON
18 303-07449 COMPACTED AGGREGATE, NO. 73 75.000 TON
19 304-07490 HMA PATCHING, TYPE B 10.000 TON
20 406-05520 ASPHALT FOR TACK COAT 1.000 TON
21 604-06070 SIDEWALK, CONCRETE 650.000 SYS
22 604-07901 CURB RAMP, CONCRETE, G 33.000 SYS
23 604-07902 CURB RAMP, CONCRETE, H 7.000 SYS
24 604-07903 CURB RAMP, CONCRETE, K 20.000 SYS
25 605-06120 CURB, CONCRETE 14.000 LET
26 610-08446 PCCP FOR APPROACHES, 6 IN 256.000 SYS
27 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
28 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 1,224.000 SYS
29 621-06560 MULCHED SEEDING, U 1,224.000 SYS
30 621-06570 TOPSOIL 136.000 CYSs
31 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 3.000 MOS
32 628-09409 MOBILE INTERNET SERVICE 3.000 MOS
33 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 82.000 LET
34 720-04499 INLET, RECONSTRUCT 1.000 EACH
35 720-04815 DRYWELL 1.000 EACH
36 720-45275 PIPE CATCH BASIN, 24 IN 1.000 EACH
37 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 2.000 EACH
38 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
39 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
40 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
41 801-06775 MAINTAINING TRAFFIC LUMP LUMP
42 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 50.000 LEFT
43 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 33.000 SET
44 802-91122 SIGN, GROUND MOUNTED, RESET 2.000 EACH
45 808-03439 TRANSVERSE MARKING THERMOPLASTIC 48.000 LEFT
46 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 120.000 LEFT
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CALL ORDER : 360 CONTRACT ID : R -35845-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-52710 SIDEWALK, CONCRETE, REMOVE 10.000 SYS
11 202-90747 RETAINING WALL, REMOVE 155.000 LEFT
12 202-94749 CURB, ASPHALT, REMOVE 8.000 LEFT
13 203-08607 LINEAR GRADING 520.000 LEFT
14 205-06933 TEMPORARY INLET PROTECTION 7.000 EACH
15 207-08264 SUBGRADE TREATMENT, TYPE II 326.000 SYS
16 303-07449 COMPACTED AGGREGATE, NO. 73 5.000 TON
17 304-07490 HMA PATCHING, TYPE B 4.000 TON
18 502-06627 PCCP, 6 IN 46.000 SYS
19 604-02007 SIDEWALK, CONCRETE, RECONSTRUCT 1,201.000 SYS
20 604-06070 SIDEWALK, CONCRETE 285.000 SYS
21 604-07897 CURB RAMP, CONCRETE, C 42.000 SYS
22 604-07899 CURB RAMP, CONCRETE, E 11.000 SYS
23 604-07901 CURB RAMP, CONCRETE, G 24.000 SYS
24 604-07903 CURB RAMP, CONCRETE, K 9.000 SYS
25 605-06120 CURB, CONCRETE 52.000 LET
26 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 72.000 LEFT
27 610-08446 PCCP FOR APPROACHES, 6 IN 326.000 SYS
28 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
29 621-06560 MULCHED SEEDING, U 1,968.000 SYS
30 621-06570 TOPSOIL 167.000 CYSs
31 628-09401 FIELD OFFICE, A 6.000 MOS
32 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
33 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
34 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
35 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 6.000 MOS
36 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
37 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
38 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
39 801-06775 MAINTAINING TRAFFIC LUMP LUMP
40 801-07119 BARRICADE, III-B 48.000 LET
41 808-06726 TRANSVERSE MARKING, PAINT, 15.000 LEFT
42 808-75100 TRANSVERSE MARKING, PAINT, 124.000 LEFT
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CALL ORDER 370 CONTRACT ID R -35867-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-52710 SIDEWALK, CONCRETE, REMOVE 160.000 SYS
12 203-02000 EXCAVATION, COMMON 1,771.000 cyYs
13 203-02070 BORROW 1,745.000 cys
14 205-03371 SEDIMENT, REMOVE 12.000 CYS
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 88.000 TON
16 205-06933 TEMPORARY INLET PROTECTION 9.000 EACH
17 205-06934 TEMPORARY MULCH 1.000 TON
18 205-06936 TEMPORARY SEDIMENT TRAP 40.000 TON
19 205-06937 TEMPORARY SILT FENCE 687.000 LFT
20 205-09543 NO 2 STONE 100.000 TON
21 205-11591 TEMPORARY SEED MIXTURE 454.000 LBS
22 207-08204 SUBGRADE TREATMENT, TYPE ITI 597.000 SYS
23 207-09934 SUBGRADE TREATMENT, TYPE IB 7,760.000 SYS
24 211-09264 STRUCTURAL BACKFILL, TYPE 1 168.000 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,565.000 TON
26 303-01180 COMPACTED AGGREGATE, NO. 53 27.000 TON
27 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 25.000 TON
28 306-08036 MILLING, ASPHALT, 2 IN 1,620.000 SYS
29  401-07345 QC/OA-HMA, 2, 70, SURFACE, 12.5 mm 780.000 TON
30 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 763.000 TON
31 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 1,070.000 TON
32 401-10258 JOINT ADHESIVE, SURFACE 1,902.000 LFT
33 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,260.000 LFT
34 401-11785 LIQUID ASPHALT SEALANT 1,902.000 LFT
35 406-05520 ASPHALT FOR TACK COAT 4.000 TON
36 502-11564 PCCP, 7 IN 142.000 SYS
37 503-05240 D-1 CONTRACTION JOINT 128.000 LET
38 604-06070 SIDEWALK, CONCRETE 886.000 SYS
39 604-07903 CURB RAMP, CONCRETE, K 21.000 SYS
40 604-07903 CURB RAMP, CONCRETE, K 40.000 SYS
41 604-07904 CURB RAMP, CONCRETE, L 72.000 SYS
42 605-06120 CURB, CONCRETE 820.000 LET
43 605-06145 CURB AND GUTTER, B, CONCRETE 193.000 LFT
44 605-06255 CENTER CURB, D, CONCRETE 11.000 SYS
45 605-06255 CENTER CURB, D, CONCRETE 183.000 SYS
46 605-52807 CURB AND GUTTER, COMBINED 2,743.000 LFT
47 605-97305 CURB AND GUTTER TURNOUT, COMBINED, MODIFIED 12.000 EACH
48 610-07487 HMA FOR APPROACHES, TYPE B 13.000 TON
49 610-08446 PCCP FOR APPROACHES, 6 IN 646.000 SYS
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CALL ORDER : 370 CONTRACT ID : R -35867-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
50 610-09108 PCCP FOR APPROACHES, 9 IN 239.000 SYS
51 611-06497 MAILBOX ASSEMBLY, SINGLE 6.000 EACH
52 615-06505 MONUMENT, B 4.000 EACH
53 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
54 616-02320 GEOTEXTILES 329.000 SYS
55 616-06405 RIPRAP, REVETMENT 97.000 TON
56 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
57 621-06545 FERTILIZER 1.000 TON
58 621-06567 WATER 1.000 kGAL
59 621-06570 TOPSOIL 25.000 CYs
60 621-06575 SODDING, NURSERY 15,570.000 SYS
61 628-09402 FIELD OFFICE, B 6.000 MOS
62 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 65.000 LFT
63 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 349.000 LFT
64 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 648.000 LEFT
65 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 172.000 LEFT
66 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 140.000 LET
67 715-05155 PIPE, TYPE 2 CIRCULAR 27 IN 59.000 LEFT
68 715-05168 PIPE, TYPE 3 CIRCULAR 12 IN 25.000 LFT
69 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 148.000 LEFT
70 715-08181 PIPE END SECTION, MIN AREA 4.1 SFT 2.000 EACH
71  715-09920 PIPE, TYPE 3 DEFORMED MIN AREA 4.1 SFT 67.000 LET
72 715-46000 PIPE END SECTION, DIA 12" 8.000 EACH
73  715-46005 PIPE END SECTION, DIA 15" 11.000 EACH
74 715-46010 PIPE END SECTION, DIA 18" 3.000 EACH
75 715-46015 PIPE END SECTION, DIA 21" 1.000 EACH
76 715-46020 PIPE END SECTION, DIA 24" 2.000 EACH
77  715-46025 PIPE END SECTION, DIA 27" 1.000 EACH
78 720-45265 PIPE CATCH BASIN, 15 IN 9.000 EACH
79 720-45410 MANHOLE, C4 10.000 EACH
80 720-90349 MANHOLE, C8 1.000 EACH
81 720-94612 MANHOLE, K4 1.000 EACH
82 720-95422 MANHOLE, J4 1.000 EACH
83 720-98006 MANHOLE, J8 1.000 EACH
84 720-98174 INLET, B15 9.000 EACH
85 720-98555 INLET, C15 5.000 EACH
86 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
87 801-04308 ROAD CLOSURE SIGN ASSEMBLY 9.000 EACH
88 801-06625 DETOUR ROUTE MARKER ASSEMBLY 40.000 EACH
89 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
90 801-06775 MAINTAINING TRAFFIC LUMP LUMP
91 801-07119 BARRICADE, III-B 228.000 LEFT
92 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 250.000 LET
93 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 160.000 LFT
94 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 156.000 SET
95 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 44.000 SET
96 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 25.000 SFT
97 805-95568 CONDUIT, PVC, 4" 500.000 LEFT

98 808-03439 TRANSVERSE MARKING THERMOPLASTIC 320.000 LFT
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CALL ORDER : 370 CONTRACT ID : R -35867-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
99 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 215.000 LET
100 808-10118 TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE, 65.000 LET
101 808-11691 LINE, THERMOPLASTIC, DOTTED, WHITE, 12" 80.000 LFT
102 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN 120.000 LET
103 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 4,107.000 LET
104 808-75247 LINE, THERMOPLASTIC, SOLID, YELLOW, 6 IN 201.000 LET
105 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 3.000 EACH

106 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
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CALL ORDER  : 380 CONTRACT ID : R -36123-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11  202-02240 PAVEMENT REMOVAL 3,945.000 SYS
12 202-52710 SIDEWALK, CONCRETE, REMOVE 1,615.000 SYS
13 202-91385 INLET, REMOVE 8.000 EACH
14 202-93047 MANHOLE, REMOVE 2.000 EACH
15 203-02000 EXCAVATION, COMMON 96.000 cvYs
16 203-02010 EXCAVATION, ROCK 93.000 cyYs
17 203-02020 EXCAVATION, UNCLASSIFIED 593.000 cYs
18 205-03371 SEDIMENT, REMOVE 42.000 cys
19 205-06933 TEMPORARY INLET PROTECTION 42.000 EACH
20 205-09543 NO 2 STONE 71.000 TON
21 205-11587 TEMPORARY GEOTEXTILE 160.000 SYS
22 206-51215 EXCAVATION, X 10.000 cys
23 207-08264 SUBGRADE TREATMENT, TYPE II 623.000 SYS
24 207-09935 SUBGRADE TREATMENT, TYPE IC 5,529.000 SYS
25 211-09264 STRUCTURAL BACKFILL, TYPE 1 1,145.000 cyYs
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 563.000 TON
27 303-01180 COMPACTED AGGREGATE, NO. 53 18.000 TON
28 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 64.000 TON
29 306-08034 MILLING, ASPHALT, 1 1/2 IN 218.000 SYS
30 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 250.000 TON
31 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 380.000 TON
32 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 454.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 1,511.000 LET
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,451.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 1,511.000 LFT
36 406-05520 ASPHALT FOR TACK COAT 3.000 TON
37 502-11564 PCCP, 7 IN 277.000 SYS
38 604-04740 PAVERS 1,624.000 SFT
39 604-06070 SIDEWALK, CONCRETE 956.000 SYS
40 604-07894 CURB RAMP, CONCRETE, A 14.000 SYS
41 604-07894 CURB RAMP, CONCRETE, A 45.000 SYS
42 604-07898 CURB RAMP, CONCRETE, D 47.000 SYS
43 604-07898 CURB RAMP, CONCRETE, D 2.000 SYS
44 604-07900 CURB RAMP, CONCRETE, F 18.000 SYS
45 605-02278 CURB, REMOVE 1,908.000 LFT
46 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 1,436.000 LET
47 605-06160 CURB AND GUTTER, B, CONCRETE, MODIFIED 32.000 LFT
48 610-08446 PCCP FOR APPROACHES, 6 IN 48.000 SYS
49 610-09108 PCCP FOR APPROACHES, 9 IN 468.000 SYS
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CALL ORDER : 380 CONTRACT ID : R -36123-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
50 618-03812 BENCH 4.000 EACH
51 618-97672 TRASH RECEPTACLE 3.000 EACH
52 621-06570 TOPSOIL 111.000 CYS
53 621-06574 SODDING 20.000 SYS
54 621-98038 MULCH, HARDWOOD SHREDDED BARK 2.000 CYs
55 622-04648 TREE GRATE 4.000 EACH
56 622-09723 PLANT 0.100 ACRE
57 715-0492¢6 VALVE 2.000 EACH
58 715-04965 WATER SERVICE LINE 123.000 LEFT
59 715-04965 WATER SERVICE LINE 84.000 LEFT
60 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 876.000 LET
61 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 28.000 LEFT
62 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 573.000 LEFT
63 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 220.000 LEFT
64 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 28.000 LEFT
65 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 259.000 LEFT
66 715-05408 PIPE SANITARY SEWER 8 IN 374.000 LET
67 715-05428 PIPE SLOTTED VANE DRAIN, 12 IN 41.000 LFT
68 715-05711 PIPE SANITARY SEWER 6 IN 23.000 LEFT
69 715-11718 TREATMENT OF EXISTING ROOF DRAIN SYSTEM 7.000 EACH
70 715-11719 METAL FABRICATED DOWNSPOUT BOOT 7.000 EACH
71 718-52610 AGGREGATE FOR UNDERDRAINS 80.000 CYs
72 718-99153 GEOTEXTILES FOR UNDERDRAIN 625.000 SYS
73 720-07309 TRENCH DRAIN 30.000 LET
74 720-11721 CASTING TRENCH DRAIN 30.000 LET
75 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
76 720-45042 INLET, HAS5 2.000 EACH
77 720-45042 INLET, HAS5 1.000 EACH
78 720-45140 INLET, G7, MODIFIED 3.000 EACH
79 720-45405 MANHOLE, B4 5.000 EACH
80 720-93411 INLET, C15, MODIFIED 2.000 EACH
81 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 5.000 EACH
82 720-96275 MANHOLE, A2 2.000 EACH
83 720-98174 INLET, B15 3.000 EACH
84 720-98555 INLET, C15 13.000 EACH
85 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
86 801-04308 ROAD CLOSURE SIGN ASSEMBLY 17.000 EACH
87 801-06625 DETOUR ROUTE MARKER ASSEMBLY 17.000 EACH
88 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
89 801-06645 CONSTRUCTION SIGN, B 60.000 EACH
90 801-06775 MAINTAINING TRAFFIC LUMP LUMP
91 801-07118 BARRICADE, III-A 288.000 LEFT
92 801-07119 BARRICADE, III-B 324.000 LEFT
93 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 155.000 LEFT
94 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 10.000 EACH
95 802-07060 SIGN, SHEET, RELOCATE 8.000 EACH
96 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 62.000 SET
97 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 9.000 SET

98 805-03083 CONDUIT, RIGID, PVC, 1.50 IN 3,006.000 LET



CALL ORDER
ITEM NO.

SECTION NO. 0001

99 807-02191
100 807-03738
101 807-03951
102 807-11712
103 807-95889
104 808-06703
105 808-11723
106 808-11953
107 808-75297
108 808-75300
109 808-75994
110 808-75998
111 808-97222

ROAD REHABILITATION

HANDHOLE,
LIGHT
LIGHT
WIRE,
WIRE,
LINE,
STAMPED ASPHALT

TRANSVERSE MARKING,
TRANSVERSE MARKING,
TRANSVERSE MARKING,
PRISMATIC REFLECTOR
SNOWPLOWABLE RAISED

LIGHTING

NO 6 COPPER,
NO 10 COPPER,

PAVEMENT MESSAGE MARKING,

POLE ASSEMBLY,
POLE, ORNAMENTAL
1/C

THERMOPLASTIC,

SCHEDULE OF PAY ITEMS

STREET

1/c
SOLID, WHITE, 4 IN.

THERMOPLASTIC,
THERMOPLASTIC,
THERMOPLASTIC,

YIELD, WHITE,

PAVEMENT MARKER
PAINT, HANDICAP SYMBOL

CONTRACT ID

R -36123-A

5,185.
7,824.
81.
2,067.
120.
41
533.

.000
.000
.000

000
000
000
000
000

.000

000

.000
.000
.000

EACH
EACH
EACH
LET
LFT
LFT
SET
LET
LFT
LFT
EACH
EACH
EACH

PAGE 36
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CALL ORDER : 390 CONTRACT ID : R -36884-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTALL LIGHTING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09367 INSPECTION HOLE, 3 FT DEPTH OR LESS 198.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
9 801-06775 MAINTAINING TRAFFIC LUMP LUMP
10 802-04089 SIGN, SHEET, REMOVE 79.000 EACH
11 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 144.000 EACH
12 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 1,464.000 SET
13 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 576.000 SFT
14 805-02645 SIGNAL PEDESTAL FOUNDATION, A 198.000 EACH
15 805-04133 SIGNAL POLE, PEDESTAL, 12FT 32.000 EACH
16 805-06742 SOLAR POWERED FLASHING BEACON ASSEMBLY 166.000 EACH
17 805-11771 SIGNAL POLE, PEDESTAL, 16 FT 166.000 EACH
18 805-11799 RECTANGULAR RAPID FLASHING BEACON 32.000 EACH
19 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 32.000 EACH
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CALL ORDER : 400 CONTRACT ID : R -37141-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 1,350.000 SYS
11 202-52710 SIDEWALK, CONCRETE, REMOVE 933.500 SYS
12 207-09935 SUBGRADE TREATMENT, TYPE IC 1,350.000 SYS
13 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 450.000 TON
14 303-07449 COMPACTED AGGREGATE, NO. 73 100.000 TON
15 304-07491 HMA PATCHING, TYPE C 770.000 TON
16 306-08034 MILLING, ASPHALT, 1 1/2 IN 105,200.000 SYS
17 306-08043 MILLING, TRANSITION 800.000 SYS
18 306-08432 MILLING, APPROACH 4,130.000 SYS
19 306-08595 MILLING ASPHALT, 3 1/2 IN 11,900.000 SYS
20 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 6,760.000 TON
21 401-07379 QC/OA-HMA, 3, 70, INTERMEDIATE, 12.5 mm 1,470.000 TON
22 401-10258 JOINT ADHESIVE, SURFACE 57,600.000 LFT
23 401-10259 JOINT ADHESIVE, INTERMEDIATE 5,700.000 LFT
24 401-11785 LIQUID ASPHALT SEALANT 57,600.000 LFT
25  406-05520 ASPHALT FOR TACK COAT 65.000 TON
26 503-03489 RETROFITTED TIE BARS 460.000 EACH
27 503-05240 D-1 CONTRACTION JOINT 384.000 LFT
28 506-06333 PCCP PATCHING, FULL DEPTH 1,350.000 SYS
29  604-06070 SIDEWALK, CONCRETE 240.000 SYS
30 604-06070 SIDEWALK, CONCRETE 240.000 SYS
31 604-07894 CURB RAMP, CONCRETE, A 91.000 SYs
32 604-07894 CURB RAMP, CONCRETE, A 9.400 SYS
33 604-07896 CURB RAMP, CONCRETE, B 21.400 SYS
34 604-07897 CURB RAMP, CONCRETE, C 2.700 SYS
35 604-07897 CURB RAMP, CONCRETE, C 9.700 SYs
36 604-07898 CURB RAMP, CONCRETE, D 2.700 SYS
37 604-07898 CURB RAMP, CONCRETE, D 38.800 SYS
38 604-07899 CURB RAMP, CONCRETE, E 10.700 SYS
39 604-07899 CURB RAMP, CONCRETE, E 26.400 SYS
40 604-07900 CURB RAMP, CONCRETE, F 228.200 SYS
41 604-07901 CURB RAMP, CONCRETE, G 44.100 SYS
42 604-07901 CURB RAMP, CONCRETE, G 4.300 SYS
43 604-07902 CURB RAMP, CONCRETE, H 6.300 SYS
44 604-07902 CURB RAMP, CONCRETE, H 11.400 SYS
45 604-07903 CURB RAMP, CONCRETE, K 20.100 SYS
46 604-11738 DETECTABLE WARNING ELEMENT 190.000 LFT
47 605-06120 CURB, CONCRETE 430.000 LET
48 610-07488 HMA FOR APPROACHES, TYPE C 390.000 TON
49  621-06575 SODDING, NURSERY 60.000 SYS
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CALL ORDER  : 400 CONTRACT ID R -37141-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
50 628-09402 FIELD OFFICE, B 5.000 MOS
51 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 5.000 MOS
52 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
53 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
54 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
55 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 15.000 MOS
56 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
57 720-44000 CASTING, ADJUST TO GRADE 25.000 EACH
58 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 20.000 LET
59 720-45610 STRUCTURE, CATCH BASIN, RECONSTRUCTED 20.000 LET
60 720-45615 STRUCTURE, INLET, RECONSTRUCTED 20.000 LET
61 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 4.000 EACH
62 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
63 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 6,050.000 LET
64 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 5,550.000 LET
65 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 880.000 LET
66 801-06640 CONSTRUCTION SIGN, A 47.000 EACH
67 801-06710 FLASHING ARROW SIGN 250.000 DAY
68 801-06775 MAINTAINING TRAFFIC LUMP LUMP
69 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
70 802-04314 SIGN 10.000 EACH
71 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 13,150.000 LET
72  805-78785 SIGNAL DETECTOR HOUSING 37.000 EACH
73  805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 4,700.000 LET
74 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 7,350.000 LET
75 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 11,800.000 LET
76 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
77 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 100.000 LET
78 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 29,800.000 LET
79 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 340.000 LET
80 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 880.000 LET
81 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 1,780.000 LET
82 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 19.000 EACH
83 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 13.000 EACH
84 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 8.000 EACH
85 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 265.000 EACH
86 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 265.000 EACH
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CALL ORDER : 460 CONTRACT ID : RS-31334-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 753.000 TON
11 303-01180 COMPACTED AGGREGATE, NO. 53 938.000 TON
12 304-07490 HMA PATCHING, TYPE B 903.000 TON
13 306-08034 MILLING, ASPHALT, 1 1/2 IN 142,250.000 SYS
14 306-08432 MILLING, APPROACH 5,892.000 SYS
15 401-06264 PROFILOGRAPH, HMA LUMP LUMP
16 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 11,735.000 TON
17 401-10258 JOINT ADHESIVE, SURFACE 53,610.000 LET
18 401-11785 LIQUID ASPHALT SEALANT 53,610.000 LFT
19 406-05520 ASPHALT FOR TACK COAT 38.000 TON
20 503-03489 RETROFITTED TIE BARS 499.000 EACH
21 503-05240 D-1 CONTRACTION JOINT 372.000 LET
22 506-06333 PCCP PATCHING, FULL DEPTH 2,120.000 SYs
23 606-07484 MILLED HMA CORRUGATIONS 144,705.000 LET
24 610-07487 HMA FOR APPROACHES, TYPE B 486.000 TON
25 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 5.000 EACH
26 628-09401 FIELD OFFICE, A 6.000 MOS
27 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 6.000 MOS
28 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
29 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
30 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
31 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
32 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
33 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 5,339.000 LET
34 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 5,339.000 LET
35 801-06625 DETOUR ROUTE MARKER ASSEMBLY 32.000 EACH
36 801-06640 CONSTRUCTION SIGN, A 44.000 EACH
37 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
38 801-06775 MAINTAINING TRAFFIC LUMP LUMP
39 801-07119 BARRICADE, III-B 96.000 LFT
40 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR) 2.000 EACH
41 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 6,531.000 LET
42 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 50,548.000 LET
43 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 66,538.000 LFT
44 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
45 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,158.000 EACH
46 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 15.000 EACH
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CALL ORDER  : 480 CONTRACT ID : RS-35320-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SURFACE TREATMENT, ULTRATHIN BONDED WEARING COURSE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-90277 DETECTOR HOUSING, REMOVE 6.000 EACH
11 303-07449 COMPACTED AGGREGATE, NO. 73 200.000 TON
12 304-07783 HMA PATCHING, TYPE D 360.000 TON
13 306-08034 MILLING, ASPHALT, 1 1/2 IN 700.000 SYS
14 306-08038 MILLING, ASPHALT, 4 IN 4,820.000 SYS
15 306-08042 MILLING, SCARIFICATION 86,452.000 SYS
16 401-06264 PROFILOGRAPH, HMA LUMP LUMP
17 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 398.000 TON
18 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 663.000 TON
19 401-11915 QC/QA-HMA 4, 76, SURFACE 4.75 mm 58.000 TON
20 406-05520 ASPHALT FOR TACK COAT 4.000 TON
21 414-11468 ULTRATHIN BONDED WEARING COURSE, 9.5 mm 86,452.000 SYS
22 503-03489 RETROFITTED TIE BARS 5.000 EACH
23 503-05240 D-1 CONTRACTION JOINT 24.000 LET
24 503-05310 TERMINAL JOINT 96.000 LET
25 506-06333 PCCP PATCHING, FULL DEPTH 665.000 SYS
26 606-07484 MILLED HMA CORRUGATIONS 39,084.000 LFT
27 628-09402 FIELD OFFICE, B 6.000 MOS
28 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
29 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
30 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
31 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
32 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 2,000.000 LET
33 801-06640 CONSTRUCTION SIGN, A 49.000 EACH
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
35 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 2,500.000 LET
36 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 250.000 LET
37 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
38 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 800.000 LET
39 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 195.000 LET
40 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 2,221.000 LET
41 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 43,369.000 LET
42 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 49,337.000 LET
43 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
44  808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 96.000 LFT
45 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
46 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
47 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 734.000 EACH
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CALL ORDER : 490 CONTRACT ID : RS-37041-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-04997 RAILROAD LUMP LUMP
10 207-08204 SUBGRADE TREATMENT, TYPE IT 49.000 SYS
11 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 33.000 TON
12 303-07449 COMPACTED AGGREGATE, NO. 73 11.000 TON
13 304-07490 HMA PATCHING, TYPE B 265.000 TON
14 304-07490 HMA PATCHING, TYPE B 74.000 TON
15 306-08034 MILLING, ASPHALT, 1 1/2 IN 5,686.000 SYS
16 306-08432 MILLING, APPROACH 463.000 SYS
17 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 470.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 3,401.000 LFT
19 401-11785 LIQUID ASPHALT SEALANT 3,401.000 LFT
20 406-05520 ASPHALT FOR TACK COAT 2.000 TON
21 604-06070 SIDEWALK, CONCRETE 20.000 SYS
22 604-07897 CURB RAMP, CONCRETE, C 11.000 SYS
23 604-07900 CURB RAMP, CONCRETE, F 29.000 SYs
24 604-07902 CURB RAMP, CONCRETE, H 31.000 SYS
25 604-07902 CURB RAMP, CONCRETE, H 14.000 SYS
26 610-07487 HMA FOR APPROACHES, TYPE B 53.000 TON
27 611-08232 MATILBOX ASSEMBLY, SINGLE, RESET 1.000 EACH
28 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
29  628-09402 FIELD OFFICE, B 6.000 MOS
30 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
31 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
32 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
33 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
34 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
35  720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
36 801-01506 TEMPORARY PAVEMENT MESSAGE MARKING, (RXR) 2.000 EACH
37 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
38 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 110.000 LFT
39 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABRLE, 4 IN 110.000 LFT
40 801-06213 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR) 2.000 EACH
41 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 112.000 LFT
42 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 112.000 LFT
43 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
44 801-06645 CONSTRUCTION SIGN, B 18.000 EACH
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 801-07118 BARRICADE, III-A 96.000 LET
47 801-92448 CONSTRUCTION SIGNS, MOBILE 60.000 DAY
48 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 10.000 LFT
49 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
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CALL ORDER : 490 CONTRACT ID : RS-37041-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 50.000 LET
51 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,308.000 LET
52 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 2,013.000 LFT
53 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 112.000 LET
54 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 84.000 LET
55 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
56 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 5.000 EACH

57 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 5.000 EACH
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CALL ORDER : 530 CONTRACT ID : B -28990-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-01066 HYDRO DEMOLITION 904.000 SYS
14 202-02240 PAVEMENT REMOVAL 2,101.000 SYS
15 202-02276 GUTTER TURNOUT, REINFORCED CONCRETE, REMOVE 4.000 EACH
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
18 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
19 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
20 202-51822 BRIDGE DECK OVERLAY, REMOVE 948.000 SYS
21 203-02000 EXCAVATION, COMMON 8,838.000 cys
22 203-02070 BORROW 2,960.000 cys
23 203-08607 LINEAR GRADING 400.000 LFT
24 205-06933 TEMPORARY INLET PROTECTION 6.000 EACH
25 205-06934 TEMPORARY MULCH 7.000 TON
26 205-06937 TEMPORARY SILT FENCE 7,279.000 LFT
27 205-09543 NO 2 STONE 200.000 TON
28 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 104.000 LFT
29 205-11591 TEMPORARY SEED MIXTURE 446.000 LBS
30 206-51220 EXCAVATION, WET 144.000 CYS
31 206-51225 EXCAVATION, DRY 470.000 CYS
32 206-51817 SHEET PILING, STEEL 382.000 SFT
33 207-09935 SUBGRADE TREATMENT, TYPE IC 23,759.000 SYS
34 211-02050 B BORROW 172.000 cys
35 211-06467 AGGREGATE FOR END BENT BACKFILL 214.000 CYS
36 211-09264 STRUCTURAL BACKFILL, TYPE 1 37.000 CYS
37 302-06464 SUBBASE FOR PCCP 486.000 cys
38 302-06464 SUBBASE FOR PCCP 3,015.000 cys
39 302-07455 DENSE GRADED SUBBASE 220.000 cys
40 303-01180 COMPACTED AGGREGATE, NO. 53 2,202.000 TON
41 306-08043 MILLING, TRANSITION 1,430.000 SYS
42 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 770.000 TON
43 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 1,288.000 TON
44 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 4,835.000 TON
45 402-07787 HMA WEDGE AND LEVEL, TYPE D 688.000 TON
46 402-10087 HMA FOR TEMPORARY PAVEMENT, D 5,696.000 TON
47 406-05520 ASPHALT FOR TACK COAT 20.000 TON
48 501-06325 QC/QA-PCCP, 14 IN 1,811.000 SYS
49 503-05240 D-1 CONTRACTION JOINT 1,131.000 LET
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CALL ORDER : 530 CONTRACT ID : B -28990-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT
50 503-05310 TERMINAL JOINT 312.000 LFT
51 601-01522 GUARDRAIL, TRANSITION TYPE TGB 13.000 EACH
52 601-02241 GUARDRAIL, REMOVE 6,077.000 LET
53 601-05999 CURVED TERMINAL END 1.000 EACH
54 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
55 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
56 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 4,371.340 LEFT
57 601-99108 GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING 1,696.500 LEFT
58 602-06729 BARRIER DELINEATOR 44.000 EACH
59 603-06040 FENCE, FARM FIELD, 47 IN 200.000 LEFT
60 606-07484 MILLED HMA CORRUGATIONS 10,836.000 LET
61 606-11064 MILLED PCCP CORRUGATIONS 852.000 LEFT
62 609-06262 REINFORCED CONCRETE BRIDGE APPROACH, 14 IN 1,367.600 SYS
63 615-06510 MONUMENT, C 2.000 EACH
64 616-02320 GEOTEXTILES 3,566.000 SYS
65 616-06405 RIPRAP, REVETMENT 1,268.000 TON
66 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
67 621-06545 FERTILIZER 1.500 TON
68 621-06553 SEED MIXTURE, R 507.000 LBS
69 621-06565 MULCHING MATERIAL 7.000 TON
70 621-06567 WATER 1.200 kGAL
71 621-06574 SODDING 288.000 SYS
72  628-09402 FIELD OFFICE, B 18.000 MOS
73 701-09558 TEST PILE, INDICATOR, PRODUCTION 720.000 LET
74 701-09560 TEST PILE, INDICATOR, RESTRIKE 8.000 EACH
75 701-09739 PILE SHOE, HP 12 X 53 56.000 EACH
76 701-09779 PREBORED HOLE, 15" 344.000 LEFT
77 701-51195 PILE, STEEL H, HP 12 IN X 53 3,860.000 LET
78 702-51005 CONCRETE, A, SUBSTRUCTURE 248.100 CYs
79 702-51015 CONCRETE, B, FOOTINGS 68.000 CYs
80 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,336.000 EACH
81 703-06029 REINFORCING BARS, EPOXY COATED 360,090.000 LBS
82 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 1,996.000 EACH
83 704-51002 CONCRETE, C, SUPERSTRUCTURE 829.800 CYs
84 706-09959 RAILING, CONCRETE, FT 1,042.000 LFT
85 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFET 16.000 EACH
86 707-05983 STRUCTURAL MEMBER, CONCRETE I-BEAM, 36 IN X 12 IN 440.000 LET
87 709-51821 SURFACE SEAL LUMP LUMP
88 709-51821 SURFACE SEAL LUMP LUMP
89 709-51821 SURFACE SEAL LUMP LUMP
90 709-51821 SURFACE SEAL LUMP LUMP
91 710-09158 PATCHING CONCRETE STRUCTURES 96.000 SET
92 711-02707 ANCHOR PLATE 12.000 EACH
93 711-51038 STRUCTURAL STEEL LUMP LUMP
94 711-51038 STRUCTURAL STEEL LUMP LUMP
95 711-518¢64 DRILLED HOLE 36.000 EACH
96 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
97 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP

98 711-96800 STUD SHEAR CONNECTORS 7,290.000 EACH



SCHEDULE OF PAY ITEMS PAGE 46

CALL ORDER  : 530 CONTRACT ID : B -28990-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT
99 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 6,338.000 LET
100 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 935.000 LET
101 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 4.000 LET
102 715-05203 PIPE, TYPE 4 CIRCULAR 4 IN 5,161.000 LET
103 715-05407 PIPE, END BENT DRAIN, 6 IN 240.000 LFT
104 718-06526 HMA FOR UNDERDRAINS 191.000 TON
105 718-06528 OUTLET PROTECTOR, 1 23.000 EACH
106 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LET
107 718-52610 AGGREGATE FOR UNDERDRAINS 841.000 CYS
108 718-99153 GEOTEXTILES FOR UNDERDRAIN 8,300.000 SYS
109 720-45030 INLET, E7 6.000 EACH
110 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 200.000 SFT
111 722-51842 BRIDGE DECK OVERLAY 1,464.000 SYS
112 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 9.200 CYs
113 722-60824 SURFACE MILLING 1,808.000 SYS
114 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
115 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 65,025.000 LET
116 801-06640 CONSTRUCTION SIGN, A 32.000 EACH
117 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
118 801-06775 MAINTAINING TRAFFIC LUMP LUMP
119 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 1.000 EACH
120 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 177.000 LET
121 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 6,070.000 LET
122 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 1,820.000 LET
123 801-92448 CONSTRUCTION SIGNS, MOBILE 450.000 DAY
124 801-97643 TEMPORARY BUZZ STRIPS 1,728.000 LET
125 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN 1,164.000 LET
126 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,642.000 LET
127 808-06716 LINE, REMOVE 21,984.000 LET
128 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 2,688.000 LET
129 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 2,688.000 LET
130 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 676.000 LET
131 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 4,642.000 LET
132 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 94.000 EACH

133 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 94.000 EACH
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CALL ORDER : 540 CONTRACT ID : B -28995-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 4,806.000 SYS
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 202-51368 SLOPEWALL, REMOVE 559.000 SYS
15 203-02000 EXCAVATION, COMMON 1,365.000 CYs
16 203-02070 BORROW 288.000 CYS
17 205-03371 SEDIMENT, REMOVE 200.000 CYS
18 205-06933 TEMPORARY INLET PROTECTION 4.000 EACH
19 205-06936 TEMPORARY SEDIMENT TRAP 110.000 TON
20 205-06937 TEMPORARY SILT FENCE 400.000 LEFT
21 205-09543 NO 2 STONE 336.000 TON
22 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 212.000 CYs
23 206-51817 SHEET PILING, STEEL 320.000 SFT
24 211-06467 AGGREGATE FOR END BENT BACKFILL 128.000 CYsS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,122.000 TON
26 302-06464 SUBBASE FOR PCCP 631.000 CYs
27 302-07455 DENSE GRADED SUBBASE 92.000 CYs
28 304-07789 WIDENING WITH HMA, TYPE D 2,473.000 TON
29 406-05521 ASPHALT FOR TACK COAT 8,813.000 SYS
30 502-06330 PCCP, 13 1IN 4,375.000 SYS
31 503-05240 D-1 CONTRACTION JOINT 2,548.000 LFT
32 503-05310 TERMINAL JOINT 104.000 LET
33 601-01522 GUARDRAIL, TRANSITION TYPE TGB 8.000 EACH
34 601-01522 GUARDRAIL, TRANSITION TYPE TGB 1.000 EACH
35 601-02241 GUARDRAIL, REMOVE 1,049.000 LEFT
36 601-06035 GUARDRAIL, RESET 1,162.500 LET
37 601-06728 GUARDRAIL, WR-BEAM 462.500 LET
38 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
39 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
40 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 827.000 LEFT
41 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 50.000 LET
42 601-99108 GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING 50.000 LEFT
43 602-06729 BARRIER DELINEATOR 12.000 EACH
44 606-07484 MILLED HMA CORRUGATIONS 9,111.000 LEFT
45 609-06260 REINFORCED CONCRETE BRIDGE APPROACH, 13 IN 432.000 SYS
46 616-02320 GEOTEXTILES 1,860.000 SYS
47 616-06405 RIPRAP, REVETMENT 729.000 TON
48 616-95754 PAVED SIDE DITCH, BREAK 110.000 LEFT
49 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
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CALL ORDER : 540 CONTRACT ID : B -28995-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 13,267.000 SYS
51 621-03787 SEED MIXTURE, D 5.000 LBS
52 621-03787 SEED MIXTURE, D 5.000 1BS
53 621-06559 MULCHED SEEDING, R 13,267.000 SYS
54 621-06567 WATER 140.000 kGAL
55 621-06574 SODDING 39.000 SYS
56 627-09327 CABLE BARRIER SYSTEM, TYPE TL-4 2,160.000 LET
57 627-09331 SAFETY TERMINAL, TYPE TL-4 4.000 EACH
58 628-09402 FIELD OFFICE, B 16.000 MOS
59 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 16.000 MOS
60 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
61 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
62 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
63 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
64 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 48.000 MOS
65 701-09663 PILE, STEEL PIPE, 0.312 IN, 14 IN 1,976.000 LET
66 702-92857 CONCRETE, C, SUBSTRUCTURE 146.600 CYS
67 703-06029 REINFORCING BARS, EPOXY COATED 95,654.000 LBS
68 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 770.000 EACH
69 704-51002 CONCRETE, C, SUPERSTRUCTURE 162.700 CYS
70 706-05734 CONCRETE BRIDGE RAILING TRANSITION, TBT 8.000 EACH
71 706-51020 RAILING, CONCRETE, C 49.500 cYs
72 707-05984 STRUCTURAL MEMBER, CONCRETE I-BEAM , 45 IN X 16 IN 680.000 LET
73  709-51821 SURFACE SEAL LUMP LUMP
74 709-51821 SURFACE SEAL LUMP LUMP
75 715-05407 PIPE, END BENT DRAIN, 6 IN 272.000 LET
76 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,028.000 LFT
77 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
78 801-03290 CONSTRUCTION SIGN, C 25.000 EACH
79 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 3,500.000 LFT
80 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 77,425.000 LET
81 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN 4,840.000 LET
82 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
83 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
84 801-06710 FLASHING ARROW SIGN 60.000 DAY
85 801-06775 MAINTAINING TRAFFIC LUMP LUMP
86 801-07118 BARRICADE, III-A 80.000 LET
87 801-07119 BARRICADE, III-B 60.000 LFT
88 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 3,287.000 LET
89 801-08507 TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED 1,259.000 LET
90 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 1,196.000 LET
91 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
92 801-52817 TEMPORARY CROSSOVER, B 2.000 EACH
93 801-97643 TEMPORARY BUZZ STRIPS 1,728.000 LET
94 808-06716 LINE, REMOVE 22,637.000 LET
95 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 12,570.000 LET
96 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 12,570.000 LET
97 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 3,142.000 LET

98 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 150.000 EACH
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CALL ORDER : 540 CONTRACT ID : B -28995-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

99 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 150.000 EACH



SCHEDULE OF PAY ITEMS PAGE 50

CALL ORDER : 560 CONTRACT ID : B -33121-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 500.000 SYS
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 202-74035 SIGN, REMOVE 1.000 EACH
14 203-02000 EXCAVATION, COMMON 605.000 CYs
15 203-02070 BORROW 1,115.000 CYs
16 203-51223 EXCAVATION, WATERWAY 85.000 CYS
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 12.000 TON
18 205-06937 TEMPORARY SILT FENCE 1,477.000 LFT
19 205-08594 FILTER SOCK 100.000 LEFT
20 205-09543 NO 2 STONE 100.000 TON
21 205-11586 TEMPORARY FILTER STONE 134.000 TON
22 205-11587 TEMPORARY GEOTEXTILE 269.000 SYS
23 206-51220 EXCAVATION, WET 250.000 CYs
24 206-51235 COFFERDAM LUMP LUMP
25 207-08264 SUBGRADE TREATMENT, TYPE II 53.000 SYS
26 207-09935 SUBGRADE TREATMENT, TYPE IC 3,400.000 SYS
27 211-09264 STRUCTURAL BACKFILL, TYPE 1 9.000 CYs
28 211-09267 STRUCTURAL BACKFILL, TYPE 4 20.000 CYS
29 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 496.000 TON
30 302-07455 DENSE GRADED SUBBASE 45.000 CYs
31 303-01180 COMPACTED AGGREGATE, NO. 53 336.000 TON
32 306-08034 MILLING, ASPHALT, 1 1/2 IN 267.000 SYS
33 306-08043 MILLING, TRANSITION 809.000 SYS
34 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 287.000 TON
35 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 771.000 TON
36 401-10258 JOINT ADHESIVE, SURFACE 2,754.000 LET
37 401-10259 JOINT ADHESIVE, INTERMEDIATE 5,004.000 LEFT
38 401-11785 LIQUID ASPHALT SEALANT 2,754.000 LEFT
39 406-05520 ASPHALT FOR TACK COAT 1.800 TON
40 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
41 601-02241 GUARDRAIL, REMOVE 490.000 LEFT
42 601-05586 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9 1.000 EACH
43 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
44 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 575.000 LEFT
45 602-06729 BARRIER DELINEATOR 10.000 EACH
46 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 278.000 SYS
47 610-07487 HMA FOR APPROACHES, TYPE B 35.000 TON
48 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
49 615-06490 RIGHT OF WAY MARKER 11.000 EACH
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CALL ORDER : 560 CONTRACT ID : B -33121-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 615-06505 MONUMENT, B 2.000 EACH
51 616-02320 GEOTEXTILES 1,272.000 SYS
52 616-06405 RIPRAP, REVETMENT 857.000 TON
53 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
54 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 5,171.000 SYS
55 621-02770 EROSION CONTROL BLANKET 3,850.000 SYS
56 621-06559 MULCHED SEEDING, R 2,935.000 SYS
57 621-06575 SODDING, NURSERY 1,094.000 SYS
58 628-09402 FIELD OFFICE, B 12.000 MOS
59 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
60 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 24.000 MOS
61 701-09558 TEST PILE, INDICATOR, PRODUCTION 360.000 LET
62 701-09560 TEST PILE, INDICATOR, RESTRIKE 4.000 EACH
63 701-09679 CONICAL PILE TIP, 14 IN 24.000 EACH
64 701-09826 PILE, STEEL PIPE, 0.5 IN., 14 IN. 1,600.000 LET
65 702-51005 CONCRETE, A, SUBSTRUCTURE 192.400 CYS
66 703-06028 REINFORCING BARS 13,526.000 1BS
67 703-06029 REINFORCING BARS, EPOXY COATED 123,157.000 1LBS
68 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 50.000 EACH
69 704-51002 CONCRETE, C, SUPERSTRUCTURE 358.300 CYS
70 706-11600 RAILING, CONCRETE, FC 21.900 CYs
71 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
72 709-51821 SURFACE SEAL LUMP LUMP
73  715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 30.000 LET
74 715-05407 PIPE, END BENT DRAIN, 6 IN 125.000 LET
75 715-09938 PIPE, BRIDGE DECK DRAIN SYSTEM LUMP LUMP
76 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
77 801-06625 DETOUR ROUTE MARKER ASSEMBLY 38.000 EACH
78 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
79 801-07118 BARRICADE, III-A 72.000 LET
80 802-04893 REFERENCE POST 4.000 EACH
81 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 280.000 LET
82 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 2,200.000 LET
83 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 14.000 EACH

84 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 14.000 EACH
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CALL ORDER : 580 CONTRACT ID : B -34362-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 280.000 SYS
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 202-93741 GUARDRAIL END TREATMENT, REMOVE 4.000 EACH
13 203-02000 EXCAVATION, COMMON 44.000 cys
14 205-11585 TEMPORARY FILTER BERM 582.000 LFT
15 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 40.000 CYS
16 211-06467 AGGREGATE FOR END BENT BACKFILL 24.000 CYS
17 302-06464 SUBBASE FOR PCCP 12.000 cyYs
18 302-07455 DENSE GRADED SUBBASE 36.000 cys
19 303-01180 COMPACTED AGGREGATE, NO. 53 68.000 TON
20 306-08043 MILLING, TRANSITION 947.000 SYS
21 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 79.000 TON
22 401-07357 QC/QA-HMA, 3, 64, INTERMEDIATE, 9.5 mm 39.000 TON
23 406-05521 ASPHALT FOR TACK COAT 1,450.000 SYS
24 502-06329 PCCP, 12 IN 98.000 SYS
25 503-03489 RETROFITTED TIE BARS 48.000 EACH
26 503-05310 TERMINAL JOINT 88.000 LET
27 601-01522 GUARDRATIL, TRANSITION TYPE TGB 4.000 EACH
28  601-02241 GUARDRAIL, REMOVE 582.000 LET
29 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
30 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
31 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 482.000 LFT
32 602-06729 BARRIER DELINEATOR 10.000 EACH
33 606-07484 MILLED HMA CORRUGATIONS 388.000 LFT
34 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 210.000 SYS
35 616-02320 GEOTEXTILES 594.000 SYs
36 616-06405 RIPRAP, REVETMENT 358.000 TON
37 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
38 621-01597 EROSION CONTROL, MAT 989.000 SYS
39 621-06557 SEED MIXTURE, T 31.000 LBS
40 621-06559 MULCHED SEEDING, R 1,186.000 SYS
41 621-06567 WATER 1.000 kGAL
42 621-06574 SODDING 200.000 SYS
43 628-09401 FIELD OFFICE, A 10.000 MOS
44 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
45 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
46 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
47 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 10.000 MOS
48 702-51863 FIELD DRILLED HOLE IN CONCRETE 140.000 EACH
49 702-92857 CONCRETE, C, SUBSTRUCTURE 5.800 CYS
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CALL ORDER : 580 CONTRACT ID : B -34362-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT
50 703-06029 REINFORCING BARS, EPOXY COATED 70,307.000 LBS
51 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 48.000 EACH
52 704-51002 CONCRETE, C, SUPERSTRUCTURE 190.100 CYS
53 706-11600 RAILING, CONCRETE, FC 26.800 CYS
54 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
55 709-51821 SURFACE SEAL LUMP LUMP
56 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
57 715-05407 PIPE, END BENT DRAIN, 6 IN 140.000 LET
58 726-92406 BEARING ASSEMBLY, ELASTOMERIC 18.000 EACH
59 727-90308 EPOXY INJECTION, CRACK PREPARATION 40.000 LEFT
60 727-90309 EPOXY INJECTION, EPOXY MATERIAL 12.000 GAL
61 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
62 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
63 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
64 801-06625 DETOUR ROUTE MARKER ASSEMBLY 17.000 EACH
65 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
66 801-06775 MAINTAINING TRAFFIC LUMP LUMP
67 801-07118 BARRICADE, III-A 72.000 LEFT
68 801-07119 BARRICADE, III-B 60.000 LEFT
69 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 28.000 LEFT
70 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 12.000 SET
71 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 800.000 LFT

72 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 100.000 LFT
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CALL ORDER : 590 CONTRACT ID : B -34410-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 272.000 SYS
13 202-02277 GUTTER, LIP, REMOVE 1,026.000 LFT
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-62420 BRIDGE RAILING, REMOVE 822.000 LFT
17 202-93741 GUARDRAIL END TREATMENT, REMOVE 6.000 EACH
18 203-02000 EXCAVATION, COMMON 635.000 cys
19 203-02070 BORROW 150.000 cyYs
20 205-06937 TEMPORARY SILT FENCE 2,600.000 LFT
21 205-09543 NO 2 STONE 200.000 TON
22 207-08204 SUBGRADE TREATMENT, TYPE IT 1,733.000 SYS
23 211-06467 AGGREGATE FOR END BENT BACKFILL 50.500 CYS
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 578.000 TON
25 302-07455 DENSE GRADED SUBBASE 51.000 cys
26 306-08043 MILLING, TRANSITION 1,101.000 SYS
27 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 236.000 TON
28  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 392.000 TON
29 401-10258 JOINT ADHESIVE, SURFACE 1,197.000 LFT
30 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,197.000 LFT
31 401-11785 LIQUID ASPHALT SEALANT 1,197.000 LFT
32 406-05520 ASPHALT FOR TACK COAT 2.000 TON
33 601-01522 GUARDRAIL, TRANSITION TYPE TGB 8.000 EACH
34 601-02241 GUARDRAIL, REMOVE 659.000 LFT
35 601-06035 GUARDRAIL, RESET 387.000 LFT
36 601-06037 GUARDRAIL END TREATMENT, I 6.000 EACH
37 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 495.000 LFT
38 602-06729 BARRIER DELINEATOR 28.000 EACH
39 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 137.600 SYS
40 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 163.400 SYS
41 616-02320 GEOTEXTILES 3,061.000 SYS
42 616-06405 RIPRAP, REVETMENT 1,845.000 TON
43 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
44 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
45 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
46 621-06559 MULCHED SEEDING, R 19,000.000 SYS
47 622-52436 SIGN, DO NOT MOW OR SPRAY 8.000 EACH
48 628-09402 FIELD OFFICE, B 6.000 MOS
49 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 6.000 MOS
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CALL ORDER  : 590 CONTRACT ID : B -34410-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE
50 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
51 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
52 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
53 702-51863 FIELD DRILLED HOLE IN CONCRETE 318.000 EACH
54 703-06028 REINFORCING BARS 10,540.000 1LBS
55 703-06029 REINFORCING BARS, EPOXY COATED 173,230.000 1LBS
56 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 58.000 EACH
57 704-51002 CONCRETE, C, SUPERSTRUCTURE 434.300 CYS
58 706-11600 RAILING, CONCRETE, FC 86.200 CYs
59 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 8.000 EACH
60 709-51821 SURFACE SEAL LUMP LUMP
61 709-51821 SURFACE SEAL LUMP LUMP
62 711-51038 STRUCTURAL STEEL LUMP LUMP
63 711-51038 STRUCTURAL STEEL LUMP LUMP
64 715-05407 PIPE, END BENT DRAIN, 6 IN 180.000 LET
65 720-44296 INLET, CAP 10.000 EACH
66 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
67 801-04308 ROAD CLOSURE SIGN ASSEMBLY 9.000 EACH
68 801-06625 DETOUR ROUTE MARKER ASSEMBLY 47.000 EACH
69 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
70 801-06775 MAINTAINING TRAFFIC LUMP LUMP
71 801-07118 BARRICADE, III-A 192.000 LFT
72 801-07119 BARRICADE, III-B 240.000 LET
73  802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 66.000 LET
74 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 38.000 SFT
75 804-06771 DELINEATOR POST, FLEXIBLE 12.000 EACH
76 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,013.000 LET
77 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,110.000 LET
78 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 1,110.000 LET

79 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,728.000 LFT
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CALL ORDER : 600 CONTRACT ID : B -34497-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 20.000 SYS
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 202-52710 SIDEWALK, CONCRETE, REMOVE 166.000 SYS
14 202-93047 MANHOLE, REMOVE 2.000 EACH
15 202-93047 MANHOLE, REMOVE 2.000 EACH
16 202-96133 PIPE, REMOVE 125.000 LET
17 202-96133 PIPE, REMOVE 183.000 LFT
18 202-96133 PIPE, REMOVE 77.000 LEFT
19 203-02000 EXCAVATION, COMMON 615.000 CYs
20 203-02070 BORROW 30.000 CYS
21 203-51223 EXCAVATION, WATERWAY 151.000 CYS
22 205-06933 TEMPORARY INLET PROTECTION 15.000 EACH
23 205-06934 TEMPORARY MULCH 0.800 TON
24 205-06936 TEMPORARY SEDIMENT TRAP 157.000 TON
25 205-06937 TEMPORARY SILT FENCE 603.000 LET
26 205-09543 NO 2 STONE 100.000 TON
27 205-11591 TEMPORARY SEED MIXTURE 45.000 LBS
28 207-08267 SUBGRADE TREATMENT, TYPE IIIA 237.000 SYS
29 207-09934 SUBGRADE TREATMENT, TYPE IB 1,839.000 SYS
30 211-06467 AGGREGATE FOR END BENT BACKFILL 48.000 CYSs
31 211-09264 STRUCTURAL BACKFILL, TYPE 1 354.000 CYs
32 213-09270 FLOWABLE BACKFILL, REMOVABLE 14.000 CYsS
33 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 269.000 TON
34 302-07455 DENSE GRADED SUBBASE 36.000 CYSs
35 303-07449 COMPACTED AGGREGATE, NO. 73 45.000 TON
36 304-07490 HMA PATCHING, TYPE B 5.000 TON
37 306-08432 MILLING, APPROACH 298.000 SYS
38 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 106.000 TON
39 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 177.000 TON
40 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 281.000 TON
41 401-10258 JOINT ADHESIVE, SURFACE 463.000 LEFT
42 401-10259 JOINT ADHESIVE, INTERMEDIATE 463.000 LEFT
43 401-11785 LIQUID ASPHALT SEALANT 463.000 LET
44 406-05521 ASPHALT FOR TACK COAT 2,832.000 SYS
45 601-01522 GUARDRAIL, TRANSITION TYPE TGB 3.000 EACH
46 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 1.000 EACH
47 601-09146 IMPACT ATTENUATOR, CR1, W1, TL-2 1.000 EACH
48 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
49 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 31.300 LEFT
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CALL ORDER : 600 CONTRACT ID : B -34497-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 603-03829 FENCE, 603.000 LFT
51 604-06070 SIDEWALK, CONCRETE 287.000 SYS
52 604-07901 CURB RAMP, CONCRETE, G 5.000 SYS
53 605-02278 CURB, REMOVE 574.000 LET
54 605-06125 CURB, CONCRETE, MODIFIED 50.000 LFT
55 605-06150 CURB AND GUTTER, C, CONCRETE 668.000 LFT
56 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 220.400 SYS
57 610-07487 HMA FOR APPROACHES, TYPE B 26.000 TON
58 610-09108 PCCP FOR APPROACHES, 9 IN 237.000 SYS
59 611-02825 MAILBOX ASSEMBLY, TRIPLE 1.000 EACH
60 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
61 615-06490 RIGHT OF WAY MARKER 10.000 EACH
62 615-06505 MONUMENT, B 2.000 EACH
63 616-02320 GEOTEXTILES 945.000 SYS
64 616-06405 RIPRAP, REVETMENT 235.000 TON
65 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
66 621-02770 EROSION CONTROL BLANKET 850.000 SYS
67 621-06560 MULCHED SEEDING, U 1,485.000 SYS
68 621-06567 WATER 0.500 kGAL
69 621-06575 SODDING, NURSERY 116.000 SYS
70 622-52436 SIGN, DO NOT MOW OR SPRAY 8.000 EACH
71 628-09402 FIELD OFFICE, B 10.000 MOS
72 701-09558 TEST PILE, INDICATOR, PRODUCTION 187.000 LFT
73  701-09560 TEST PILE, INDICATOR, RESTRIKE 2.000 EACH
74 701-09679 CONICAL PILE TIP, 14 IN 18.000 EACH
75 701-09826 PILE, STEEL PIPE, 0.5 IN., 14 IN. 1,261.000 LET
76 702-51005 CONCRETE, A, SUBSTRUCTURE 2.000 CYs
77 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 768.000 LBS
78 702-92857 CONCRETE, C, SUBSTRUCTURE 34.600 CYsS
79 703-06029 REINFORCING BARS, EPOXY COATED 74,516.000 LBS
80 704-51002 CONCRETE, C, SUPERSTRUCTURE 179.800 CYs
81 706-06352 CONCRETE BRIDGE RAILING TRANSITION, TPF-2 4.000 EACH
82 706-09964 RAILING, CONCRETE, PS-2 181.000 LET
83 706-11419 RAILING, STEEL, PS-2 199.000 LEFT
84 707-08158 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 42 IN X 49 IN 360.000 LET
85 709-51821 SURFACE SEAL LUMP LUMP
86 709-51821 SURFACE SEAL LUMP LUMP
87 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 476.000 LET
88 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 76.000 LEFT
89 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 76.000 LET
90 715-05162 PIPE, TYPE 2 CIRCULAR 54 IN 66.000 LEFT
91 715-05407 PIPE, END BENT DRAIN, 6 IN 104.000 LEFT
92 715-05409 PIPE SANITARY SEWER 10 IN 135.000 LEFT
93 715-05411 PIPE SANITARY SEWER 12 IN 217.000 LFT
94 715-06492 CONCRETE ANCHOR, 54 IN 1.000 EACH
95 715-07806 PIPE STEEL CASING 170.000 LEFT
96 715-09475 STORMWATER QUALITY STRUCTURE 3.000 EACH
97 715-10238 PIPE ROADWAY DRAIN CASTING EXTENSION 4.000 EACH

98 715-46005 PIPE END SECTION, DIA 15" 1.000 EACH
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CALL ORDER : 600 CONTRACT ID : B -34497-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
99 715-46010 PIPE END SECTION, DIA 18" 1.000 EACH
100 720-02442 PIPE, PLUG EXISTING 3.000 EACH
101 720-03194 MANHOLE 2.000 EACH
102 720-03194 MANHOLE 2.000 EACH
103 720-09768 CATCH BASIN TYPE HAS 1.000 EACH
104 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
105 720-45042 INLET, HAS5 2.000 EACH
106 720-45205 CATCH BASIN, A2 1.000 EACH
107 720-45416 MANHOLE, E4 1.000 EACH
108 720-98174 INLET, B15 8.000 EACH
109 720-99417 CATCH BASIN, C15 3.000 EACH
110 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
111 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
112 801-06625 DETOUR ROUTE MARKER ASSEMBLY 8.000 EACH
113 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
114 801-06775 MAINTAINING TRAFFIC LUMP LUMP
115 801-07118 BARRICADE, III-A 48.000 LET
116 801-07119 BARRICADE, III-B 100.000 LEFT
117 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
118 802-91122 SIGN, GROUND MOUNTED, RESET 5.000 EACH
119 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 277.000 LEFT
120 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 924.000 LFT
121 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 17.000 LET

122 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 97.000 LFT
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CALL ORDER : 610 CONTRACT ID : B -34500-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
11 203-02000 EXCAVATION, COMMON 420.000 cys
12 203-02070 BORROW 831.000 cys
13 203-04523 DEWATERING LUMP LUMP
14 205-06930 SPLASHPAD 4.000 TON
15 205-06934 TEMPORARY MULCH 1.200 TON
16 205-06937 TEMPORARY SILT FENCE 1,200.000 LFT
17 205-06938 TEMPORARY SLOPE DRAIN 30.000 LFT
18 205-09543 NO 2 STONE 100.000 TON
19 205-11582 DIVERSION INTERCEPTOR TYPE C 60.000 LFT
20 205-11591 TEMPORARY SEED MIXTURE 72.000 LBS
21 206-51215 EXCAVATION, X 1.000 cys
22 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 160.000 CYS
23 207-08204 SUBGRADE TREATMENT, TYPE IT 1,637.000 SYS
24 211-02050 B BORROW 116.000 cyYs
25 211-06467 AGGREGATE FOR END BENT BACKFILL 29.000 CYS
26 211-092064 STRUCTURAL BACKFILL, TYPE 1 3.000 CYS
27 211-09266 STRUCTURAL BACKFILL, TYPE 3 90.000 CYS
28 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 469.000 TON
29  302-07455 DENSE GRADED SUBBASE 21.000 cys
30 303-01180 COMPACTED AGGREGATE, NO. 53 265.000 TON
31 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 113.000 TON
32 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 191.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 508.000 LFT
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 508.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 508.000 LFT
36 406-05521 ASPHALT FOR TACK COAT 1,419.000 SYS
37 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 1.000 EACH
38 601-06037 GUARDRAIL END TREATMENT, I 3.000 EACH
39 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
40 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 162.500 LFT
41 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 131.100 SYS
42 610-07487 HMA FOR APPROACHES, TYPE B 8.000 TON
43 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
44  615-06505 MONUMENT, B 4.000 EACH
45 616-02320 GEOTEXTILES 407.000 SYS
46 616-06405 RIPRAP, REVETMENT 60.000 TON
47 616-51367 SLOPEWALL, CONCRETE, 4 IN 50.000 SYS
48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
49 621-06559 MULCHED SEEDING, R 1,550.000 SYS
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CALL ORDER : 610 CONTRACT ID : B -34500-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT
50 621-08161 PERMANENT TURF REINFORCEMENT MAT 800.000 SYS
51 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 40.000 EACH
52 628-09401 FIELD OFFICE, A 10.000 MOS
53 701-02938 CORED HOLE IN ROCK, 24 IN 10.000 LET
54 701-09558 TEST PILE, INDICATOR, PRODUCTION 49.000 LFT
55 701-09560 TEST PILE, INDICATOR, RESTRIKE 7.000 EACH
56 701-09770 PILE SHOE, HP 14 X 73 4.000 EACH
57 701-93575 PILE, STEEL H, HP 14 IN X 73 59.000 LFT
58 702-51005 CONCRETE, A, SUBSTRUCTURE 30.500 CYs
59 702-51015 CONCRETE, B, FOOTINGS 16.200 CYs
60 702-51863 FIELD DRILLED HOLE IN CONCRETE 42.000 EACH
61 702-92857 CONCRETE, C, SUBSTRUCTURE 20.300 CYS
62 703-06028 REINFORCING BARS 918.000 LBS
63 703-06029 REINFORCING BARS, EPOXY COATED 37,840.000 LBS
64 704-51002 CONCRETE, C, SUPERSTRUCTURE 112.900 CYs
65 706-06344 RAILING, STEEL TS-1 225.000 LET
66 707-11517 STRUCTURAL MEMBERS, CONCRETE BOX BEAM, 480.330 LEFT
67 708-51814 WELDED STEEL WIRE FABRIC 500.000 SFT
68 709-51821 SURFACE SEAL LUMP LUMP
69 710-09158 PATCHING CONCRETE STRUCTURES 10.000 SET
70 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 48.000 LEFT
71 715-05407 PIPE, END BENT DRAIN, 6 IN 106.000 LEFT
72 715-46005 PIPE END SECTION, DIA 15" 1.000 EACH
73 718-52610 AGGREGATE FOR UNDERDRAINS 3.000 CYS
74 718-99153 GEOTEXTILES FOR UNDERDRAIN 26.000 SYS
75 731-06223 SOIL NAILED WALL 50.000 SYS
76 734-11760 PLAN SUBMITTAL 1.000 EACH
77 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
78 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
79 801-06625 DETOUR ROUTE MARKER ASSEMBLY 12.000 EACH
80 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
81 801-06775 MAINTAINING TRAFFIC LUMP LUMP
82 801-07118 BARRICADE, III-A 48.000 LET
83 801-07119 BARRICADE, III-B 96.000 LEFT
84 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 24.000 LET

85 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 12.600 SET
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CALL ORDER : 620 CONTRACT ID : B -34623-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01066 HYDRO DEMOLITION 1,194.000 SYS
12 202-02240 PAVEMENT REMOVAL 116.000 SYS
13 202-51822 BRIDGE DECK OVERLAY, REMOVE 1,194.000 SYS
14 203-02000 EXCAVATION, COMMON 55.000 cys
15 205-06937 TEMPORARY SILT FENCE 460.000 LFT
16 207-09935 SUBGRADE TREATMENT, TYPE IC 157.000 SYS
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 44,000 TON
18 302-07455 DENSE GRADED SUBBASE 24.000 CYS
19 306-08043 MILLING, TRANSITION 347.000 SYS
20 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 42.000 TON
21 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 31.000 TON
22 406-05521 ASPHALT FOR TACK COAT 504.000 SYS
23 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 138.000 SYS
24 616-02320 GEOTEXTILES 541.000 SYS
25 616-05689 RIPRAP, CLASS 2 534.000 TON
26 616-06405 RIPRAP, REVETMENT 66.000 TON
27 616-11924 RIPRAP, GROUTED, 48 IN 346.000 SYS
28 621-06574 SODDING 82.000 SYS
29 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER 17.000 EACH
30 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER 34.000 EACH
31 622-52436 SIGN, DO NOT MOW OR SPRAY 3.000 EACH
32 628-09402 FIELD OFFICE, B 8.000 MOS
33 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
34 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
35 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 8.000 MOS
36 702-51863 FIELD DRILLED HOLE IN CONCRETE 32.000 EACH
37 703-06029 REINFORCING BARS, EPOXY COATED 7,192.000 LBS
38 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 162.000 EACH
39 709-51821 SURFACE SEAL LUMP LUMP
40 710-09158 PATCHING CONCRETE STRUCTURES 10.000 SET
41 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 323.000 SET
42 722-51842 BRIDGE DECK OVERLAY 1,194.000 SYS
43 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 7.000 CYS
44 722-51874 OVERLAY DAM 85.000 SFT
45 722-60824 SURFACE MILLING 1,194.000 SYS
46 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 18.000 LFT
47 724-11063 STRUCTURAL EXPANSION JOINT, SS, REPLACE 64.000 LFT
48 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
49 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
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CALL ORDER : 620 CONTRACT ID : B -34623-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 7,016.000 LET
51 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 50.000 LET
52 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
53 801-06645 CONSTRUCTION SIGN, B 11.000 EACH
54 801-06775 MAINTAINING TRAFFIC LUMP LUMP
55 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 861.000 LET
56 808-06716 LINE, REMOVE 1,711.000 LET
57 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,824.000 LEFT

58 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 482.000 LFT
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CALL ORDER : 630 CONTRACT ID : B -34628-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 69.000 SYS
10 202-02272 PAVED SIDE DITCH, REMOVE 13.000 LEFT
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 92.000 CYS
13 211-06467 AGGREGATE FOR END BENT BACKFILL 40.000 CYs
14 302-07455 DENSE GRADED SUBBASE 17.000 CYs
15 304-07491 HMA PATCHING, TYPE C 1.000 TON
16 601-01522 GUARDRAIL, TRANSITION TYPE TGB 2.000 EACH
17 601-02241 GUARDRAIL, REMOVE 300.000 LET
18 601-05071 GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7 1.000 EACH
19 601-06233 IMPACT ATTENUATOR, ED, W1, TL-3 2.000 EACH
20 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
21 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 132.000 LEFT
22 604-06070 SIDEWALK, CONCRETE 16.000 SYS
23 604-07902 CURB RAMP, CONCRETE, H 15.000 SYS
24 605-06125 CURB, CONCRETE, MODIFIED 31.000 LET
25 605-06165 CURB AND GUTTER, C, CONCRETE, MODIFIED 32.000 LET
26 616-06405 RIPRAP, REVETMENT 101.000 TON
27 628-09401 FIELD OFFICE, A 4.000 MOS
28 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
29 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
30 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 4.000 MOS
31 702-51005 CONCRETE, A, SUBSTRUCTURE 13.200 CYSs
32 702-51015 CONCRETE, B, FOOTINGS 12.100 CYS
33 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 326.000 LBS
34 702-51863 FIELD DRILLED HOLE IN CONCRETE 144.000 EACH
35 703-06029 REINFORCING BARS, EPOXY COATED 12,243.000 LBS
36 704-51002 CONCRETE, C, SUPERSTRUCTURE 38.900 CYS
37 706-06354 CONCRETE BRIDGE RAILING TRANSITION, TPS-2 2.000 EACH
38 709-51821 SURFACE SEAL LUMP LUMP
39 710-09158 PATCHING CONCRETE STRUCTURES 35.000 SET
40 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
41 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 636.000 SET
42 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 953.000 SET
43 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 82.000 LEFT
44 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 778.000 SYS
45 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
46 801-06625 DETOUR ROUTE MARKER ASSEMBLY 12.000 EACH
47 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
48 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
49 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 630 CONTRACT ID : B -34628-A
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE DECK OVERLAY

50 801-07118 BARRICADE, III-A 96.000 LFT
51 801-07119 BARRICADE, III-B 96.000 LFT
52 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 300.000 LET
53 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 300.000 LET
54 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 424.000 LFT
55 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 424.000 LET

56 808-75007 LINE, PAINT, SOLID, WHITE, 6 IN 212.000 LET
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CALL ORDER : 640 CONTRACT ID : B -34685-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01066 HYDRO DEMOLITION 2,653.000 SYS
12 202-51368 SLOPEWALL, REMOVE 1.000 SYS
13 202-51822 BRIDGE DECK OVERLAY, REMOVE 2,653.000 SYS
14 203-02000 EXCAVATION, COMMON 11.000 CYS
15 205-06937 TEMPORARY SILT FENCE 482.000 LFT
16 211-09264 STRUCTURAL BACKFILL, TYPE 1 86.000 CYS
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 49.000 TON
18 304-07491 HMA PATCHING, TYPE C 33.000 TON
19 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 12.000 TON
20 406-05521 ASPHALT FOR TACK COAT 291.000 SYS
21 616-02320 GEOTEXTILES 18.000 SYS
22 616-06405 RIPRAP, REVETMENT 8.000 TON
23 616-51367 SLOPEWALL, CONCRETE, 4 IN 1.000 SYS
24 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
25 621-06559 MULCHED SEEDING, R 184.000 SYS
26 628-09402 FIELD OFFICE, B 12.000 MOS
27 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
28 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
29 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
30 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
31 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 24.000 MOS
32 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
33 709-51821 SURFACE SEAL LUMP LUMP
34 710-09158 PATCHING CONCRETE STRUCTURES 205.000 SEFT
35 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 206.000 LFT
36 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
37 715-51100 SOIL PIPE, CAST IRON, 6 IN 1,225.000 LBS
38 720-45075 INLET, R13 1.000 EACH
39 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 300.000 SET
40 722-51842 BRIDGE DECK OVERLAY 2,653.000 SYS
41 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 17.000 CYS
42 722-60824 SURFACE MILLING 2,653.000 SYS
43 722-95883 BRIDGE DECK DRAIN SYSTEM LUMP LUMP
44 727-90308 EPOXY INJECTION, CRACK PREPARATION 128.000 LFT
45 727-90309 EPOXY INJECTION, EPOXY MATERIAL 6.600 GAL
46 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
47 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
48 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
49 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 5,200.000 LFT
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CALL ORDER : 640 CONTRACT ID : B -34685-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24" 48.000 LET
51 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
52 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
53 801-06775 MAINTAINING TRAFFIC LUMP LUMP
54 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 540.000 LET
55 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 1,275.000 LFT
56 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 586.000 LET
57 808-06716 LINE, REMOVE 2,890.000 LFT
58 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 2,035.000 LFT
59 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 2,035.000 LET

60 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 586.000 LFT
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CALL ORDER : 650 CONTRACT ID : B -35499-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPAIR OR REPLACE CATHODIC PROTECTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
9 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
10 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
11 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 14.000 MOS
12 703-01719 CATHODIC PROTECTION SYSTEM LUMP LUMP
13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
14 807-87085 ELECTRICIAN 250.000 HRS
15 809-04652 SERVICE POINT 1.000 EACH



SCHEDULE OF PAY ITEMS PAGE 69

CALL ORDER : 770 CONTRACT ID : B -37210-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 108-11945 PERFORMANCE TESTING LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
9 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
10 628-09402 FIELD OFFICE, B 9.000 MOS
11 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
12 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
13 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 9.000 MOS
14 711-05728 REPAIR 128.000 EACH
15 711-05728 REPAIR 300.000 EACH
16 711-51038 STRUCTURAL STEEL LUMP LUMP
17 711-518¢64 DRILLED HOLE 101.000 EACH
18 711-96479 BOLT, REMOVE 4.000 EACH
19 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
20 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
21 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
22 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 780 CONTRACT ID : B -37419-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
9 203-02000 EXCAVATION, COMMON 12.000 CYs
10 205-06937 TEMPORARY SILT FENCE 70.000 LFT
11 303-01180 COMPACTED AGGREGATE, NO. 53 18.000 TON
12 601-06035 GUARDRAIL, RESET 50.000 LEFT
13 702-51005 CONCRETE, A, SUBSTRUCTURE 7.000 CYs
14 702-51863 FIELD DRILLED HOLE IN CONCRETE 20.000 EACH
15 703-06028 REINFORCING BARS 1,715.000 LBS
16 711-51038 STRUCTURAL STEEL LUMP LUMP
17 711-518¢64 DRILLED HOLE 52.000 EACH
18 711-51866 RIVET, REMOVE 52.000 EACH
19 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
20 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
21 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
22 801-07118 BARRICADE, III-A 42.000 LET
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CALL ORDER : 786 CONTRACT ID : B -37589-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 66.000 SYS
11 202-02279 CURB AND GUTTER, REMOVE 20.000 LEFT
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 202-90413 SLOPEWALL, CONCRETE, 4 IN, REMOVE 57.000 SYS
14 203-02000 EXCAVATION, COMMON 28.000 CYs
15 203-02070 BORROW 16.000 CYs
16 205-06937 TEMPORARY SILT FENCE 100.000 LET
17 207-08264 SUBGRADE TREATMENT, TYPE II 25.000 SYS
18 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 5.000 CYs
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 18.000 TON
20 302-07455 DENSE GRADED SUBBASE 11.000 CYS
21 304-07490 HMA PATCHING, TYPE B 9.000 TON
22 406-05521 ASPHALT FOR TACK COAT 25.000 SYS
23 605-92800 CURB AND GUTTER, COMBINED, B, MODIFIED 20.000 LFT
24 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 66.000 SYS
25 616-02320 GEOTEXTILES 25.000 SYS
26 616-06405 RIPRAP, REVETMENT 10.000 TON
27 616-51367 SLOPEWALL, CONCRETE, 4 IN 73.000 SYS
28 621-06559 MULCHED SEEDING, R 680.000 SYS
29 628-09402 FIELD OFFICE, B 12.000 MOS
30 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 24.000 MOS
31 628-11730 CELLULAR TELEPHONE TYPE B 3.000 EACH
32 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
33 702-51863 FIELD DRILLED HOLE IN CONCRETE 26.000 EACH
34 703-06029 REINFORCING BARS, EPOXY COATED 3,788.000 LBS
35 704-51002 CONCRETE, C, SUPERSTRUCTURE 4.200 CYs
36 709-51821 SURFACE SEAL LUMP LUMP
37 710-09158 PATCHING CONCRETE STRUCTURES 73.000 SET
38 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 180.000 SET
39 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 300.000 SET
40 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 72.000 LEFT
41 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 723.000 SYS
42 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
43 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
44 801-06625 DETOUR ROUTE MARKER ASSEMBLY 35.000 EACH
45 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
46 801-06775 MAINTAINING TRAFFIC LUMP LUMP
47 801-07118 BARRICADE, III-A 48.000 LET
48 801-07119 BARRICADE, III-B 48.000 LEFT
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CALL ORDER : 850 CONTRACT ID : M -31264-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MECHANICAL SWEEPING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 623-93708 SWEEPING LUMP LUMP
6 623-93708 SWEEPING LUMP LUMP
7 623-93708 SWEEPING LUMP LUMP
8 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 860 CONTRACT ID : M -31277-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE WORK, MOWING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL

2 109-08360 CONTRACT LIENS 1.000 DOL

3 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
4 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
5 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 870 CONTRACT ID : M -31278-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
6 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
7 623-04886 MOWING, CYCLE NO 3 1.000 CYCL
8 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 880 CONTRACT ID : M -32690-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 GUARDRAIL, MAINTENANCE OR REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 601-01128 GUARDRAIL, TRANSITION TYPE WGB 1.000 EACH
8 601-01522 GUARDRAIL, TRANSITION TYPE TGB 1.000 EACH
9 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1 2.000 EACH
10 601-01867 GUARDRAIL, TRANSITION, TGB RETROFIT 1.000 EACH
11 601-02211 GUARDRAIL POST, 8.5 LBS PER LFT, 7 FT LONG, GALVANIZED 350.000 EACH
12 601-02800 GUARDRAIL TRANSITION, TGT 1.000 EACH
13 601-03452 EXCAVATION OF DAMAGED STEEL BEAM GUARDRAIL BURIED END 6.000 EACH
14 601-03453 GUARDRAIL, CLAMP BAR, 7.125 IN., ALUMINUM 30.000 EACH
15 601-03456 GUARDRAIL POST, WOOD TYPE W5 8.000 EACH
16 601-03471 CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES, 8.000 EACH
17 601-03599 GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN 2.000 EACH
18 601-06035 GUARDRAIL, RESET 50.000 LEFT
19 601-06774 COMBINATION ATTENUATING TERMINAL 1.000 EACH
20 601-06798 TIMBER BLOCK 200.000 EACH
21 601-06854 GUARDRAIL, W-BEAM, NESTED 1.000 EACH
22 601-06855 GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR 1.000 EACH
23 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 10.000 EACH
24 601-09238 HAND DIG GUARDRAIL POST HOLES 50.000 EACH
25 601-61320 CURVED SECTION, STEEL BEAM GUARDRAIL GALVANIZED, 12 GA. 1,000.000 LFT
26 601-61340 GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN. 40.000 EACH
27 601-61350 GUARDRAIL POST BRACKET, 15.5 LBS PER LFT., GALVANIZED, 80.000 EACH
28 601-61370 GUARDRAIL POST BRACKET, 8.5 LBS PER LFT., GALVANIZED 125.000 EACH
29 601-61380 GUARDRAIL TERMINAL SECTION, FLAT END, GALVANIZED 1.000 EACH
30 601-61390 GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE, 10.000 EACH
31 601-61400 GUARDRAIL BURIED END, GALVANIZED, SINGLE FACE 1.000 EACH
32 601-61550 GUARDRAIL TERMINAL END SECTION, ALUMINUM 5.000 EACH
33 601-62070 GUARDRAIL, STEEL BEAM, GALVANIZED 25,500.000 LFT
34 601-62090 GUARDRAIL, STEEL BEAM, INSTALL 15.000 LFT
35 601-62100 GUARDRAIL POST, STEEL, INSTALL 5.000 EACH
36 601-62110 GUARDRAIL, CHANNEL, 6.7 LBS PER LFT., INSTALL 50.000 LFT
37 601-62120 GUARDRAIL POST BRACKET, INSTALL 3.000 EACH
38 601-62150 GUARDRAIL POST, 15.5 LBS PER LFT., GALVANIZED, 2.000 EACH
39 601-62297 GUARDRAIL STANDARD TERMINAL CONNECTOR, MICHIGAN 1.000 EACH
40 601-62530 GUARDRAIL PIER CONNECTION, ES 1.000 EACH
41 601-62540 GUARDRAIL POST, PLUMB 900.000 EACH
42  601-62550 GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM 250.000 LFT
43 601-62580 GUARDRAIL SPLICE BAR, ALUMINUM 25.000 EACH
44 601-62630 GUARDRAIL POST, ALUMINUM, 6 FT. 3 IN. 1.000 EACH
45 601-62640 GUARDRAIL POST, ALUMINUM, 5 FT. 3 IN. 5.000 EACH
46 601-62680 GUARDRAIL TERMINAL SECTION, SINGLE FACE, BURIED END, 1.000 EACH
47 601-90382 GUARDRAIL POST, ALUMINUM, 7 FT. 1.000 EACH
48 601-90389 GUARDRAIL TERMINAL SECTION, GALVANIZED, 11 IN. 1.000 EACH
49 601-90677 DRILLED BRACKET, INSTALL 1.000 EACH
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CALL ORDER : 880 CONTRACT ID : M -32690-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 GUARDRAIL, MAINTENANCE OR REPAIR
50 601-91198 GUARDRAIL POST, MODIFIED 4.000 EACH
51 601-91504 GUARDRAIL POST, Wl, 10 IN X 10 IN 1.000 EACH
52 601-91505 GUARDRAIL POST, W2, 8 IN. X 8 IN. 5.000 EACH
53 601-91510 GUARDRAIL POST, W3, 8 IN. X 8 IN. 5.000 EACH
54 601-91511 GUARDRAIL POST, W4, 8 IN. X 8 IN. 5.000 EACH
55 601-91542 GUARDRAIL BLOCK, 6 IN. X 8 IN., Bl 5.000 EACH
56 601-91575 GUARDRAIL BLOCK, 6 IN. X 8 IN., B2 5.000 EACH
57 601-91576 GUARDRAIL BLOCK, 6 IN. X 8 IN., B3 5.000 EACH
58 601-91649 GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED 8.000 EACH
59 601-91653 GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED 2.000 EACH
60 601-93346 GUARDRAIL CONNECTOR, AS 5.000 EACH
61 601-94689 GUARDRAIL END TREATMENT, OS 30.000 EACH
62 601-95342 GUARDRAIL SPLICE PLATE, C, GALVANIZED 4.000 EACH
63 601-95972 GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER, 15.000 EACH
64 601-98636 GUARDRAIL CHANNEL, 10 kg PER m, GALVANIZED, 125 mm 100.000 LFT
65 601-98637 GUARDRAIL BURIED END, TERMINAL CONNECTOR, GALVANIZED 1.000 EACH
66 601-98638 GUARDRAIL SPLICE PLATE, ALUMINUM 1.000 EACH
67 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 1,500.000 LEFT
68 601-99108 GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING 150.000 LEFT
69 601-99123 GUARDRAIL, TRANSITION, GP 1.000 EACH
70 627-09327 CABLE BARRIER SYSTEM, TYPE TL-4 100.000 LFT
71 627-09910 CABLE LINE POST LESS SOCKET, REPAIR 500.000 EACH
72 627-09911 TERMINAL POST LESS SOCKET, REPAIR 16.000 EACH
73 627-09912 CABLE RELEASE POST LESS SOCKET, REPAIR 1.000 EACH
74 627-09913 CABLE SOCKET WITH CONCRETE, REPAIR 1.000 EACH
75 627-09914 ANCHOR TERMINAL FITTING, REPAIR 8.000 EACH
76  627-09915 CABLE SPLICE, REPAIR 1.000 EACH
77  627-09916 RETENTION CABLE, REPAIR 4.000 EACH
78 627-11647 CABLE BARRIER SYSTEM, TYPE TL-4, RESET 1,000.000 LFT
79 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
80 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
81 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
82 706-01515 BRIDGE BRACKET A, ALUMINUM 1.000 EACH
83 706-05587 BRIDGE BARRIER RAIL BRACKET, CONCRETE, INSTALL 1.000 EACH
84 706-06347 RAILING, STEEL CF-1 50.000 LEFT
85 706-62380 BRIDGE RAILING POST, 5A 3.000 EACH
86 706-62390 BRIDGE RAILING POST, 6 1.000 EACH
87 706-62400 BRIDGE RAILING POST, 7 1.000 EACH
88 706-90672 BRIDGE RAILING POST, ALUMINUM, 5 5.000 EACH
89 706-94133 RAILING, TUBE, GALVANIZED STEEL 1.000 LFT
90 706-95431 BARRIER X CONCRETE BRIDGE RAILING BRACKET TYPE A 1.000 EACH
91 706-95432 BARRIER X CONCRETE BRIDGE RAILING BRACKET TYPE B 1.000 EACH
92 706-95433 BARRIER X CONCRETE BRIDGE RAILING BRACKET TYPE C 1.000 EACH
93 706-98639 BRIDGE RAILING SPLICE BAR, ALUMINUM 1.000 EACH
94 711-51823 EXPANSION ANCHOR, 0.75 IN 1.000 EACH
95 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
96 801-06775 MAINTAINING TRAFFIC LUMP LUMP
97 802-97573 ANGLE POST 1.000 EACH

98 803-61430 BRIDGE BRACKET A, GALVANIZED 1.000 EACH
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CALL ORDER : 880 CONTRACT ID : M -32690-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 GUARDRAIL, MAINTENANCE OR REPAIR

99 803-61440 BRIDGE BRACKET B, GALVANIZED 1.000 EACH
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CALL ORDER : 890 CONTRACT ID : M -37607-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, TREE REMOVAL

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-02260 TREE, 30 IN, REMOVE 11.000 EACH
7 201-02265 TREE, 48 IN, REMOVE 19.000 EACH
8 201-02270 TREE, 60 IN, REMOVE 1.000 EACH
9 202-91922 STUMP, REMOVE 31.000 EACH
10 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
11 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
12 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 910 CONTRACT ID : T -34808-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 RAISED PAVEMENT MARKINGS, REFURBISHED

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 628-09409 MOBILE INTERNET SERVICE 6.000 MOS
8 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
9 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
10 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
11 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 6.000 MOS
12 801-06710 FLASHING ARROW SIGN 300.000 DAY
13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
14 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
15 808-75994 PRISMATIC REFLECTOR 23,586.000 EACH
16 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 50.000 EACH
17 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 565.000 EACH
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CALL ORDER  : 920 CONTRACT ID : T -34842-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS, NEW OR MODERNIZED

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 628-09402 FIELD OFFICE, B 5.000 MOS
8 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
9 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
10 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
11 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 5.000 MOS
12 801-03290 CONSTRUCTION SIGN, C 24.000 EACH
13 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
14 801-06775 MAINTAINING TRAFFIC LUMP LUMP
15 802-04089 SIGN, SHEET, REMOVE 51.000 EACH
16 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 720.000 LET
17 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 662.000 LET
18 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 260.000 SFT
19 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 550.000 SFT
20 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 600.000 SFT
21 805-06742 SOLAR POWERED FLASHING BEACON ASSEMBLY 16.000 EACH
22 805-07190 TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN 94.000 EACH
23 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 13.600 SYS
24 808-06368 TRANSVERSE MARKING, REMOVE 2,809.000 LET
25 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 150.000 LET
26 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 5,800.000 LET
27 808-06716 LINE, REMOVE 13,900.000 LET
28 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 7,600.000 LET
29 808-75256 TRANSVERSE MARKING, THERMOPLASTIC, 784.000 LET
30 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 675.000 LET
31 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 1,350.000 LET
32 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 8.000 EACH
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CALL ORDER  : 930 CONTRACT ID : T -34843-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS, NEW OR MODERNIZED

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 628-09402 FIELD OFFICE, B 5.000 MOS
8 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
9 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
10 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
11 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 5.000 MOS
12 801-03290 CONSTRUCTION SIGN, C 24.000 EACH
13 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
14 801-06775 MAINTAINING TRAFFIC LUMP LUMP
15 802-04089 SIGN, SHEET, REMOVE 35.000 EACH
16 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 25.000 LET
17 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 565.000 SFT
18 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 450.000 SFT
19 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 1,100.000 SFT
20 805-01830 CONFLICT MONITOR CHANGEOUT 3.000 EACH
21 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 58.000 EACH
22 805-06483 CONTROLLER 3.000 EACH
23  805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 230.000 EACH
24 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN 7.000 EACH
25 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 3.000 EACH
26 805-78415 SPAN, CATENARY, AND TETHER 7.000 EACH
27 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 100.000 LET
28 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 500.000 LET
29 805-78495 SIGNAL CABLE CONTROL, COPPER 9C/14GA 400.000 LET
30 808-02157 PAVEMENT MESSAGE MARKING, REMOVE 65.000 EACH
31 808-06368 TRANSVERSE MARKING, REMOVE 1,350.000 LET
32 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 400.000 LET
33 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 5,710.000 LET
34 808-06716 LINE, REMOVE 16,634.000 LET
35 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 5,440.000 LET
36 808-75256 TRANSVERSE MARKING, THERMOPLASTIC, 1,800.000 LET
37 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 50.000 LET
38 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 1,350.000 LET
39 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 2,018.000 LET
40 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 59.000 EACH
41 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 6.000 EACH
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CALL ORDER : 940 CONTRACT ID : T -37761-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 OVERHEAD SIGN INSTALL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-07083 REMOVAL LUMP LUMP
8 202-94954 BARRIER WALL, CONCRETE, REMOVE 100.000 LET
9 506-06333 PCCP PATCHING, FULL DEPTH 65.000 SYS
10 602-91266 CONCRETE MEDIAN BARRIER, MODIFIED 70.000 LEFT
11 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
12 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
13 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
14 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 6.000 MOS
15 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
16 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
17 801-03291 CONSTRUCTION SIGN, D 4.000 EACH
18 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 1,800.000 LEFT
19 801-06640 CONSTRUCTION SIGN, A 17.000 EACH
20 801-06710 FLASHING ARROW SIGN 60.000 DAY
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
22 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 3.000 EACH
23 801-07119 BARRICADE, III-B 24.000 LEFT
24 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 2,200.000 LET
25 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
26 802-09221 OVERHEAD SIGN STRUCTURE,BOX TRUSS TYPE A 1.000 EACH
27 802-09535 BOX TRUSS SIGN STRUCTURE FOUNDATION, 33 IN. 1.000 EACH
28 802-09537 BOX TRUSS SIGN STRUCTURE FOUNDATION, 36 IN. 1.000 EACH
29 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 110.000 LET
30 805-96014 SAW CUT, FULL DEPTH 205.000 LEFT
31 807-02191 HANDHOLE, LIGHTING 1.000 EACH
32 807-02352 WIRE, XHHW, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C. 325.000 LET



